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 Are available to our members on  
8 1/2 x 11 paper in the plan room at no 

charge upon request  
(Does not include copies of plans) 

 

Full Membership Entitles a Member to: 

• Website Access to view/download plans & 

specs 

• Receive Weekly Bulletin by E-Mail or online 

• Bulletin advertising space at nominal rates 

• 10% discount on printing services 

 

Regular Membership Entitles a Member to: 

• Receive Weekly Bulletin by E-Mail  

• Bulletin advertising space at nominal rates 

• 10% discount on printing services 

 

Membership Dues: 

Full:   $70 per month 

Regular: $55 per month 

BID DATE CHANGES  

MEMBERSHIP BENEFITS  

PRINT REQUESTS  

• Lane Events Center Lobby Remodel 3/4 2pm  
• Lakeside ARPA WWTP Upgrades 3/5 2pm  
• Logos Charter School New Tutoring Center 3/6 2pm  
• Collier Memorial State Park Campground Entrance 

Improvement 3/6 2pm  
• SOU South Mountain Avenue Property 3/14 3PM 
 
Bold: Indicates time change. 

ADDENDUM HARD COPIES  

Must be made by email to:  
printshop@medfordbuilders.com 

We do NOT ACCEPT PHONE ORDERS! 
Thank you. 

WELCOME OUR NEWEST MEMBER!  
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PROJECT       LOCATION   CONTACT   DATE/TIME  ADDENDUM 

Morekwon Park N Ride     Weitchpec, Ca.   Brandi Natt   3/3/25 5pm  

2025 Crack Seal Maintenance    Redmond, Or.   Tina Kirchner   3/4/25 2pm 

Addictions Recovery Center Level 3.1 Treatment Center Medford, Or.   Rachael Fullenwider  3/4/25 2pm   3 

Larkspur Crossing Phase 1     Bend, Or.   Jeff Soukup   3/4/25 2pm 

Lane Events Center Lobby Remodel    Eugene, Or.    Ashleigh Riolo   3/4/25 2pm    3 

Main St. Canyonville SRTS Project    Canyonville, Or.  Robert Escobar  3/5/25 8:30am   1 

Flood Reduction & Drainage Enhancement Project  Arcata, Ca.    Brett Vivyan   3/5/25 11am    3 

Medford Fire & Rescue Station 15 Rebuild   Medford, Or.    Mason Drake   3/5/25 2pm    2 

2025 Slurry & Chip Seal Maintenance    Redmond, Or.   Tina Kirchner   3/5/25 2pm 

Fleet Breakroom Construction Project    Springfield, Or.   DeeAnn Starr   3/5/25 2pm  

WSK-* HVAC Systems Replacement     Warm Springs, Or.   Mike Tiller   3/5/25 2pm  

Lakeside ARPA WWTP Upgrades    Lakeside, Or.    Aaron Speakman  3/5/25 2pm    3 

Oak St. Commons Water Sewer Storm Drain   Sutherlin, Or.    Kristi Gilbert   3/5/25 3pm    1 

OSU Cascades Geo-X Ground Water Production Well Bend, Or.    Thomas James   3/5/25 3pm  

TRF Generator Project      Arcata, Ca.    Brian Gentles   3/5/25 3pm    2 

Redmond Prineville Curb Ramps    Deschutes Co. Or.   Wade Luckman  3/6/25 9am  

Crescent City Surge Tank Project    Crescent City, Ca.  David Yeager   3/6/25 2pm   2 

AHS Science Seismic Project Package Two   Ashland, Or.   Arlisa Aplin   3/6/25 2pm 

Bly New House and Waterline, Bly New Well   Bly, Or.     Sandy King   3/6/25 2pm  

The Salvation Army Hope Village Site Work   Coos Bay, Or.    Katrina Lillenthal  3/6/25 2pm    1 

2025 Spring Roadway Repairs     Coos Bay, Or.    Amy Edmonds   3/6/25 2pm    1 

3rd & Powers Traffic Signal Safety Improvements Project Bend, Or.   Michelle Elpi-Trainor  3/6/25 2pm 

American Legion Building Remodel Project   Port Orford, Or.  Melissa Radcliffe  3/6/25 2pm   1 

Field Mowing Services Rebid     Eugene, Or.    Kristin Kokkeler   3/6/25 2pm    1 

Port Orford Community Building Remodel   Port Orford, Or.   Tess Guyer   3/6/25 2pm    1 

UO Indoor Football BP#6 All Other Work   Eugene, Or.    Daniel Johnston  3/6/25 2pm  

Jackson County Dog Shelter Design Services   Phoenix, Or.    Adam Trautman  3/6/25 2pm  

Logos Charter School New Tutoring Center   Medford, Or.    Rachael Fullenwider  3/6/25 2pm    3 

Collier Memorial St. Park Campground Entrance Rehab Chiloquin, Or.    Winona Butler   3/6/25 2pm    1 

*Asphalt Restoration 54th St. Main St. I-105   Springfield, Or.   Rebecca Wheeler  3/6/25 2pm    1 

*Curry Health Network Administration Building Remodel Gold Beach, Or.   Rebecca Vance  3/6/25 2pm  

 

 

 

 
 

* Indicates New This Week 
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PROJECT       LOCATION   CONTACT   DATE/TIME  ADDENDUM 

RFQ for Collaborative Design-Build Services   Humboldt Co. Ca.  Addie Dunaway  3/6/25 3pm 

*Lake of the  Woods Maintenance Yard Paving Project Klamath Co. Or.   Chelle Stegner   3/7/25 11am  

Creswell HS Academic Building Seismic Rehab Project Creswell, Or.   Joel Higdon   3/7/25 2pm 

Phoenix Library Pollinator Garden & Beehive    Phoenix, Or.    Crystal Zastera   3/7/25 2pm  

Emigrant Lake Oak Slope Campground Paving Overlay Ashland, Or.   Andrew Austill   3/10/25 12pm   1 

*Ice Machine & Installation      White City, Or.   Nick Heintz   3/10/25 3pm  

Fleet Bay 1 Fall Protection & Crane    Eugene, Or.   John Miller   3/11/25 10am   3 

Historic Hughes House Preservation Cape Blanco ReBid Port Orford, Or.  Winona Butler   3/11/25 2pm 

2025 Spring Pothole Project     Coos Bay, Or.   Amy Edmonds   3/11/25 2pm   1 

Utility Line Clearance      Eugene, Or.   Kristin Kokkeler   3/11/25 2pm 

Jackson County Library Services Roof Replacements Jackson Co. Or.   Adam Trautman  3/11/25 2pm 

Crystal Creek Camp Demolition     Whiskeytown, Ca.  Sarah Raube   3/11/25 5pm 

Furnish Emulsified Asphalt Products    Jackson Co. Or.   Jen Drake   3/12/25 10am  

Furnish Hot Mixed Asphalt Concrete    Jackson Co. Or.   Jen Drake   3/12/25 10:15am  

Aggregate Supply Contract     Jackson Co. Or.   Jen Drake   3/12/25 10:30am  

*SRGP Project Elementary School Oakridge SD  Oakridge, Or.    Dave McGrath  3/12/25 12pm  

2025 Street Preservation ST25FA    Bend, Or.   Michelle Elpi-Trainor  3/12/25 2pm 

*Highway 101 & 42 Guide Sign Replacement   Coos Co. Or.    Terri Sinclair-Olson  3/12/25 2pm  

Suzanne Arlie Park Trails & Mountain Bike Rebid  Eugene, Or.    Michelle Hahn   3/12/25 2:30pm   1 

Street Pavement Program 24/25    Brookings, Or.    Lauri Ziemer   3/13/25 2pm  

Homes for Good Laurelwood Exterior Paint   Florence, Or.    Teresa Hashagen  3/13/25 2pm  

*Face Rock State Scenic Viewpoint Parking Lot Improve Bandon, Or.    Joshua Herron   3/13/25 2pm  

*Canyonville Maintenance Station Building 03 Remodel Canyonville, Or.   Terri Sinclair-Olson  3/13/25 2pm  

Water Treatment Plant Bulk Chemicals   Grants Pass, Or.  Adam Smith   3/13/25 3pm 

Water Treatment Plant Geotextile Dewatering Bags  Grants Pass, Or.  Adam Smith   3/13/25 3pm 

La Pine Spec Building Design Build    La Pine, Or.    Nick Tierney   3/14/25 2pm  

SOU South Mountain Avenue Property    Ashland, Or.    Ashley King   3/14/25 3pm   1 

Kahtishraam Wellness Center Design Build Restroom Reno Yreka, Ca.    Doug Goodwin  3/14/25 5pm  

Briscoe School Floor Replacement Phase 2   Ashland, Or.    Jason Strait   3/18/25 2pm  

Coburg Elementary School Roof Replace   Eugene, Or.    Danny Palanue  3/18/25 2pm  

*Multi Site Pavement Replacement     Eugene, Or.    Kirk Gebb   3/18/25 2pm  

 

 

 

* Indicates New This Week 
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PROJECT       LOCATION   CONTACT   DATE/TIME  ADDENDUM 

Hunter Creek Maintenance Station Sander Storage  Gold Beach, Or.   Kayleen Warner  3/19/25 11:30am  

Jacoby Creek School Portable Classroom Buildings  Bayside, Ca.    Akemi Dean   3/19/25 1pm    3 

*BLM Lone Pine Campground Restoration    Douglas Co. Or.   Susanne Clark   3/19/25 2:30pm   1 

9 Peaks Apartments      Bend, Or.    Keith Wooden   3/19/25 5pm  

*US97 Chiloquin Br OR39 HWY 50 SB Over HWY 4  Klamath Co. Or.   Tom Feeley   3/20/25 9am  

Jackson County Grind & Inlay     Jackson Co. Or.   Colton Minton   3/20/25 10am  

*6 Bay Garage Concrete Floor    Summer Lake, Or.   Kathy Blehm   3/20/25 12pm  

*Cottage Grove Substation Transformer Maintenance Cottage Grove, Or.   Cassie Stavros   3/20/25 12pm  

OIT Geothermal Tunnel Distribution Renovation  Klamath Falls, Or.   Matt Bogatay   3/20/25 1pm  

Well 9 Pumphouse      Redmond, Or.    Tina Kirchner   3/20/25 2pm  

Stewart Park Tennis & Pickleball Courts   Roseburg, Or.    Jesten Brenner   3/20/25 2pm  

2025 Residential Type II Slurry Project    Bend, Or.    Michelle Elpi-Trainor  3/20/25 2pm  

2025 Residential Chip Seal Project    Bend, Or.    Michelle Elpi-Trainor  3/20/25 2pm  

Taxiway A & B Rehabilitation & Mitl Install   Bend, Or.    Dan Galanaugh  3/20/25 2pm  

*Coos Co. Airport Concourse Capital Improvement Project North Bend, Or.   Tess Guyer   3/20/25 2pm    1 

*Multi Site Slurry Sealing Project    Eugene, Or.    Anna Backus   3/20/25 2pm  

*6 Bay Garage Door Replacement    Summer Lake, Or.   Kathy Blehm   3/20/25 3pm  

*2025 Highlands Park Conceptual Plan   Eagle Point, Or.   Mike Upston   3/24/25 2pm  

*Riverview Avenue Culvert Replacement   Mapleton, Or.    Steven Templin  3/25/25 10am  

NW Cedar & Birch Improvements     Redmond, Or.    Hayes McCoy   3/25/25 2pm  

*Ferry Street Bridge Load Strengthening Engineering   Eugene, Or.    Michelle Hahn   3/26/25 2:30pm   1 

*Shasta Co. Roofing Membrane Replacement Various Shasta Co. Ca.   Shane Winton   3/27/25 11am  

*Correctional Facility System Control Panel   Bend, Or.    Heather Herauf  3/27/25 5pm  

*Generator Removal & Install     Orleans, Ca.    Robert Perez   3/28/25 4pm  

Redmond Wetlands Complex Project    Redmond, Or.   Tina Kirchner   4/1/25 2pm 

*Kneeland Road       Eureka, Ca.    Jeff Ball   4/1/25 2pm  

*Bear Creek Rd. & 27th Ave. Improvements    Bend, Or.    Dan Galanaugh  4/2/25 2pm  

*East & West Forks Bridge Replacement   Ashland, Or.    Tami De Millle-Campos 4/8/25 2pm  

*PW25-JOC Cal Poly Humboldt    Arcata, Ca.    Addie Dunaway  4/9/25 3pm    2 

*North Adams Streetscape Improvements Phase 1  Coquille, Or.    Tess Guyer   4/22/25 2pm  

 

 

 
 

 

* Indicates New This Week 
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Addictions Recovery Center Level 3.1 Treatment Center 

(3/4/25) 
 

Adroit Construction (GC)   Rachael Fullenwider  541-482-4098    rachael.fullenwider@adroitbuilt.com 

 

Medford Fire & Rescue Station 15 Rebuild 

(3/5/25) 
 

Outlier Construction (GC)   Mason Drake   541-362-7473    mason@outlierbuilt.com 

 

Lakeside ARPA WWTP Upgrades 

(3/5/25) 
 

James W Fowler Co    Estimating Department  503-623-5373    estimating@jwfowler.com  

Pacific Excavation Incorporated  Spencer Chamberlain  541-726-7380    Spencer@pacificexc.com  

R&G Excavating, Inc.    Glinda Ireland    503-394-2190    glinda@rgexcavating.com 

Stellar J Corporation    Brint DeVilling   360-225-7996    brint@stellarj.com  

Laskey-Clifton.com    Shari    541-271-2213    estimating@laskeyclifton.com  

McClure and Sons, Inc.   John Ogorsolka  425-316-6999    bids@mcclureandsons.com  

Ward-Henshaw Construction   Michael Eubanks  503-266-1986    estimator@ward-henshaw.com  

 

Fleet Breakroom Construction Project 

(3/5/25) 
 

McKenzie Commercial Contractors  Rico Ramos   541-729-2584    rramos@mccmail.biz 

 

AHS Science Seismic Project 

(Package 2: 3/6/25) 
 

Outlier Construction (GC)   Arlisa Aplin   541-941-6928    arlisa@outlierbuilt.com 

 

UO Indoor Football #6 All Other Work 

(3/6/25) 
 

Hoffman Construction (GC)   Daniel Johnston       daniel-johnston@hoffmancorp.com  

 

Logos Charter School New Tutoring Center 

(3/6/25) 
 

Adroit Construction (GC)   Rachael Fullenwider  541-482-4098    bids@adroitbuilt.com 
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We do our best to compile the plan holders list, which is not always complete.  
Please let us know if we are missing a contractor, so we can add them to the list. 

Port Orford Community Building Remodel 

(3/6/25) 
 

H3 General Contractors   Tony Hansen   541-391-7321    tony@h3generalcontractors.com 

Vitus Construction     Corey Vitus   541-855-7177    corey@vitusconstruction.com 

Lee Built Construction    Ben Adrian   541-688-2042    estimating@leebuilt.com 

Ordell Construction    Jess Kokkeler   541-214-8580    jkokkeler@ordellconstruction.com 

Scott Partney Construction   Scott Partney   541-756-7060    scott@partneyconstruction.net 

 

Curry Health Network Administration Building Remodel 

(3/6/25) 
 

Outlier Construction    Robb Mayers   541-646-1999    robb@outlierbuilt.com 

 

Fleet Bay 1 Fall Protection & Crane 

(3/11/25) 
 

Fortis Construction    Jeff Butler   503-849-9013    jeff.butler@fortisconstruction.com 

 

9 Peaks Apartments 

(3/19/25) 
 

Bremik Construction        503-688-1000    bids@bremik.com 

SunWest Builders    Robin Davis   541-548-7341     estimating@sunwestbuilders.com 

 

OIT Geothermal Tunnel Distribution Renovation 

(3/20/25) 
 

Bogatay Construction (GC)   Matt Bogatay   541-882-5370    bid@bci.us 

 

BLM Lone Pine Campground Restoration 

(3/19/25) 

 

Doyon Government Group   Jennifer Loker   253-569-3805     jennifer.loker@doyongovgrp.com 
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South Slope Phases IV-V Closure Project Short Mountain Landfill 
(Lane Co. Or. 2/4/25) 

 
*Scarsella Brothers      $4,693,631.48 
K & E Excavating      $5,359,130.20 
MA DeAtley Construction     $6,629,671.83 
*Intent to Award 
 

Jackson County Generator Fuel Tank Replacement Phase 1 
(Medford, Or. 2/4/25) 

 
*Vitus Construction      $296,800 
JB Steel        $344,910 
Timber Ridge Contracting     $392,000 
Peak Environmental LLC     $427,317 
*Intent to Award 

 

Twin Oaks Reservoir Replacement 
(Riddle, Or. 2/5/25) 

 
The Saunders Company     $1,148,515 

 
Engineering Architectural & Related Master Agreement Eugene Airport 

(Eugene, Or. 2/5/25) 
 

Proposals Received 
Cogan 
*RS&H Oregon 
MCA Architects 
Fentress Architects 
*Intent to Award 
 

Riverside Park Stage 
(Grants Pass, Or. 2/6/25) 

 

Project has been postponed indefinitely.  
 

SOU Theatre Metal Roof Replacement 
(Ashland, Or. 2/6/25) 

 

*Apex Roofing       $68,565 
Vitus Construction      $81,300 
Jam Roofing       $83,350 
S & S Sheetmetal      $92,688 
Henris Roofing      $120,895 
Pressure Point Roofing     $137,253 
*Intent to Award 

Sky View Middle School Reroof 
(Bend, Or. 2/6/25) 

 
Intent to Award issued to AM-1 Roofing in the amount of $3,196,831. 
 

Ashland School District Digital Controls Project 
(Ashland, Or. 2/6/25) 

 
Intent to Award issued to Environmental Controls Corp. 

 
OR58 MP86 Stockpile Fence Project 

(Douglas Co. Or. 2/11/25) 
 

Freedom Fence & Handyman    $9,575 
M & T Enterprise LLC      $9,600 
Pure Construction Inc.     $11,775 
Mandy Marie & Michael Lee Bumgardner   $16,912.50 
Sisters Fence & Deck      $17,875 
Strong Contracting      $20,750 
Floline Construction LLC     $23,422.50 
BKP Contractors Inc.      $26,241.04 
Sauls Contracting      $29,300.60 
Microbe Guard of Oregon     $34,450.24 
Adams Quality Fence      $43,257.50 
Coastal Construction Services LLC    $47,750 
 

EWEB Danebo Substation 
(Eugene, Or. 2/11/25) 

 

*Wildish Building Co.       $676,000 
Higher Ground Line Bldg. (Non-Responsive)   $665,686 
*Intent to Award 

 

Overlay Various Streets City of Medford 
(Medford, Or. 2/11/25) 

 
Intent to Award issued to Knife River Materials in the amount of 
$3,746,344.46 

 
Salmon Harbor Marina West Basin Dock Replacement 

(Douglas Co. Or. 2/12/25) 
 

*KG Manufacturing      $308,357 
Topper Industries      $345,835 
Mantel Industries      $580,000 
*Intent to Award 
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ANG ADAL Communications Building 210 
(Klamath Falls, Or. 2/12/25) 

 

DCI        $7,957,334,56 
Bogatay Construction     $9,961,305.56 
Far West       $10,277,083.56 
Modoc Contracting      $10,387,287.60 
Doyon Management Services    $11,808,047.91 

 
Cuthbert Amphitheater Parking Lot Construction  

(Eugene, Or. 2/13/25) 
 

Responses 
*AKS Engineering & Forestry LLC 
Mazzetti 
*Intent to Award 

 

Glide Water Association Water Treatment Capacity Project 
(Glide, Or. 2/13/25) 

 

DSL Builders LLC      $488,000 
 

ESB 2025 I-5: Exit 124 NB, Tree & Vegetation Clearing 
(Central Point, Or. 2/13/25) 

 

Backwoods General Contracting    $27,000 
Tree Plus Northwest      $31,500 
Tree North       $36,385 
Top Notch Tree Service     $47,550 
Arborists of America      $60,007 
 

Overlay in the City of Medford 
(Glide, Or. 2/13/25) 

 

Knife River Materials      $3,744,344.46 
 

Fire Alarm Systems Replace High Lakes Elementary  
(Bend, Or. 2/13/25) 

 

Intent to Award issued to Tomco Electric in the amount of $129,819.80 
 

Fire Alarm Systems Replace Lava Ridge Elementary 
(Bend, Or. 2/13/25) 

 

Intent to Award issued to Tomco Electric in the amount of $127,466.03 
 

Fire Alarm Systems Replacement Pine Ridge Elementary 
(Bend, Or. 2/13/25) 

 

Intent to Award issued to Tomco Electric in the amount of $129,819.80 

I-5 Exit 124 Tree & Vegetation Clearing 
(Roseburg, Or. 2/14/25) 

 

*Backwoods General Contracting    $27,000 
Trees Plus Northwest      $31,500 
Tree North       $36,385 
Top Notch Tree Service     $47,550 
Arborists of America      $60,007 
*Intent to Award 
 

OR38 MP 16 Drainage Curb 
(Douglas Co. Or. 2/18/25) 

 
*Hybrid Construction      $10,144 
Coastal Construction Services    $13,365 
Civil West Construction     $13,793.78 
*Intent to Award 

 

Coos County Airport Cargo Facility 
(North Bend, Or. 2/18/25) 

 
H3 General Contractors     $4,062,291 
Gerding Builders      $4,315,237 
JB Steel       $4,457,991 

 
Joseph Stewart Lodge Storm Damage Repair 

(Jackson Co. Or. 2/19/25) 
 

Intent to Award issued to Outlier Construction in the amount of 
$487,111.83 

 
US101 to Cedar Point Rd.  

(Coos Co. Or. 2/20/25) 
 

Knife River       $11,768,225.02 
Kerr Contractors      $13,346,218.67 
HP Civil       $14,672,204,62 
 

Jackson County Curb Ramps Phase 2 
(Jackson Co. Or. 2/20/25) 

 

HP Civil       $4,489,334.33 
Carter & Company      $4,886,163.95 
Cascade Civil Corp      $5,218,206.20 
Brown Contracting      $5,482,323.00 
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Coquille Community Building Reroof 
(Coquille, Or. 2/20/25) 

 

Base Bids Only 
C&R Homes & Construction      $328,350 
Tom Gayewski Construction     $359,900 
Carlson Roofing Company     $387,770 

 
WRP Pump & Motor Rebuild 

(Grants Pass, Or. 2/20/25) 
 

*Bender CCP Inc.      $102,652.50 
*Intent to Award 
 

Water Meters 
(Grants Pass, Or. 2/20/25) 

 
ICONIX Waterworks     $75,547.30 
*Correct Equipment Inc.    $89,294 
HD Fowler      $108,797.70 
General Pacific Inc.     $131,051.10 
CAASI Flow Control     $156,396.20 
Ferguson Waterworks    $301,360.50 
Metron      $448,250 
*Intent to Award 
 

Bridge Paving Klamath Basin 
(Klamath Co, Or. 2/24/25) 

 
*Settje Sons Paving     $237,047 
KNL Industries     $253,915 
Rocky Mountain Construction   $298,795 
*Intent to Award 
 

Emergency NMHS Gym Demo Phase 1 
(Medford, Or. 2/25/25) 

 
*3 Kings Environmental     $271,500 
Staton Companies     $383,430 
Belfor Environmental     $439,525 
*Intent to Award 

 
 
 
 

South Eugene High School Softball Field Drainage Repair 
(Eugene, Or. 2/25/25) 

 
Delta Construction     $318,000 
Greensuns Inc.     $323,686 
Northwest Community Builders   $327,545 
Wildish Construction     $338,700 
AB Utility Contractors    $358,529 
Pacific Excavation     $383,042 
Emerald Excavating     $386,100 
Milroy Golf Systems      $406,852.02 
Elk Mountain Construction     $555,000 

 
I5 Crack Seal SB & NB MP45-43 & MP24-19 

(Jackson Co. Or. 2/26/25) 
 

Hybrid Construction     $57,868 
Floline Construction     $99,470 
Commsurf Pro     $153,400 

 
 

Environmental Planning & Related Master Agreement Eugene Airport 
(Eugene, Or. 2/26/25) 

 
RS & H Oregon 
Only response received. 

CM/GC Renovation CWT Building 
(Roseburg, Or. 2/6/25, Awarded 2/26/25) 

 
Intent to Award issued to Adroit Construction.  

 
 

US97 Yew Ave to Quarry Ave. 
(Deschutes Co. Or. 2/27/25) 

 
Marcum & Sons     $2,647,955.18 
Cascade Civil Corp.     $2,694,225.40 
JAL Construction Inc.     $2,694,941 
High Desert Aggregate & Paving   $2,772,801.50 
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2025 Crack Seal Maintenance 

3/4/25 
2:00pm  

Contact: Tina Kirchner 

Phone: 541-504-2050 

Email: tina.kirchner@redmondoregon.gov 

 

Redmond, Or.  Description: Crack sealing approximately 12 (twelve) miles and 60 (sixty) pallets of material. Any unused product must be returned to the 

City. The crack seal will be applied at various locations throughout the City street system. The Project also includes public notification, traf-

fic control, and other work necessary to complete the Project.  

Morekwon Park N Ride 

3/3/25 
5:00pm  

Contact: Brandi Natt 
Phone: 707-482-1350 ext 1355 
E-Mail: bnatt@yuroktribe.nsn.us  

 

Weitchpec, 
Ca.  

Description: Install a park n ride to include a bus shelter and parking lot. 
Parking area construction: 

• Development of a designated parking lot with a capacity to accommodate  
12 vehicles 

• Inclusion of accessible parking spaces in compliance with ADA standards 

• Installation of proper signage, lighting and striping for enhanced safety. 
Bus Shelter Installation: 

• Placement of a pre-purchased bus shelter to provide protection and  
comfort for passengers. 

• Installation of Trash Bins with Bear locks. 

Larkspur Crossing Phase 1 

3/4/25 
2:00pm  

Contact: Jeff Soukup 

Phone: (541) 323-2336 

E-Mail: JeffSo@pence.net  

 

Bend, Or. Description: Phase 1 includes the following scope: build out of flats, townhomes, cottages, a new amenity building, swimming pool and 

spa, and on and off site development. Offsite development includes extending SE Wilson Ave to the east onto the property.  

Addictions Recovery Center Level 3.1 Treatment Center 

3/4/25 
2:00pm  

Contact: Rachael Fullenwider, Adroit Construction (GC) 
Phone: 541-482-4098 
Email: rachael.fullenwider@adroitbuilt.com 

 

Medford, Or.  Description: Construction of a Wood Framed 15,5220 SF Two Story Building with  
Elevator 

Addendum:3 

https://medfordbuilders.sharefile.com/public/share/web-sacb5c1e250174805b4c83062f99c2918
https://medfordbuilders.sharefile.com/public/share/web-s81b747ba85114cce8798dfd163ff0ed9
https://medfordbuilders.sharefile.com/public/share/web-sc9dd25f5e1c440f68aba7f127101b9f0
https://medfordbuilders.sharefile.com/public/share/web-s0cec43a5ff49499cabdfc6a34537ee01
https://medfordbuilders.sharefile.com/public/share/web-sa887c12751074bbb87077b6cc24c688c
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Medford Fire & Rescue Station 15 Rebuild 

3/5/25 
2:00pm  

Contact: Mason Drake, Outlier Construction (GC) 

Phone: 541-362-7473 

E-Mail: mason@outlierbuilt.com  

 

Medford, Or.  Description: All scopes of work for the phased demolition and rebuilding of Medford Fire Station 15. This includes construction of tempo-

rary apparatus bay, modular temporary housing, demolition of existing fire station, construction of new station, and buildout of storage 

and logistics building.  Addendum:2 

Flood Reduction & Drainage Enhancement Project 

3/5/25 

11:00am  

Contact: Brett Vivyan 

Phone: 707-267-2275 

E-Mail: brett.vivyan@ghd.com  

Pre-Bid: Non-Mandatory 2/12 11am at the  

MCSD Office located at 1901 Park Street,  

Arcata, CA. 

Arcata, Ca.  Description: Demolition and disposal of existing facilities and installation of drainage  

infrastructure including culverts, headwalls, bioswales, and rain gardens as well as  

replacement and adjustments to water and sewer lines, installation of concrete decking,  

hydroseeding, and planting in multiple locations within the MCSD’s service boundary.  

Addendum:3 

Main St. Canyonville SRTS Project 

3/5/25 
8:30am  

Contact: Robert Escobar 

Phone: 541-440-4274 

E-Mail: robert.escobarjr@douglascountyor.gov  

 

Canyonville, Or. Description: 1. Install and maintain temporary traffic control. 

2. Excavate, lay, and backfill storm utility lines and appurtenances. 

3. Construct ACP wearing surface as shown on plans. 

4. Construct aggregate base. 

5. Construct sidewalk, driveways, landscape, and ADA ramps 

6. Construct all necessary major land minor cross-section improvements 

7. Relocate and construct City Utilities 

8. Install permanent pavement striping and pavement legends. 

Addendum:1 

Lane Events Center Lobby Renovation  

3/4/25 
2:00pm  

Contact: Ashleigh Riolo 

E-Mail: ashleigh.riolo@lanecountyor.gov  

Pre-Bid: Non-Mandatory 2/11 9am at Lane 

Events Center: 796 W. 13th Ave. Eugene, 

OR  

Eugene, Or.  Description: Interior finish remodel of the lobby at the Lane Events Center Convention 

Center. Project work includes demolition of existing mortar set brick paver flooring and 

installation of new tile flooring. Miscellaneous finish work in the lobby and electrical and 

lighting work.  

Addendum:3 

https://medfordbuilders.sharefile.com/public/share/web-sa2b3874893c2471ca43092a9c925646d
https://medfordbuilders.sharefile.com/public/share/web-s6acebbb28b3648b1b1d91068797a894d
https://medfordbuilders.sharefile.com/public/share/web-se7f1612700f5455db4a3dd7502955e59
https://medfordbuilders.sharefile.com/public/share/web-s95223017bf174718a88da9ac20d1d4f7
https://medfordbuilders.sharefile.com/public/share/web-scbeb14d06b064f82956ec406d3dbfaa5
https://medfordbuilders.sharefile.com/public/share/web-s9c0174910a00469b8724468cfc52809b
https://medfordbuilders.sharefile.com/public/share/web-s5cc24faf9cbc41ef8f4883cb23f1ef61
https://medfordbuilders.sharefile.com/public/share/web-s1d9a5fecfcb445428b250749ec5f970e
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Fleet Breakroom Construction Project 

3/5/25 
2:00pm  

Contact: DeeAnn Starr 

Phone: 541-744-3779 

E-Mail: deeanns@subutil.com  

Pre-Bid: Mandatory 2/12 10am at the project site, the Fleet Shop, 1701 S. A 

Street,  

Springfield, OR.  

Springfield, Or.  Description: Construction of the Fleet Break Room Construction Project. Includes extending pony walls to full-height, adding ceiling 

framing, the addition of exterior accessible stairway, adding two interior windows, & the addition of two exterior doors. Mezzanine is pro-

posed to be enclosed.  Addendum:3 

2025 Slurry & Chip Seal Maintenance 

3/5/25 
2:00pm  

Contact: Tina Kirchner 

Phone: 541-504-2050 

Email: tina.kirchner@redmondoregon.gov 

 

Redmond, Or.  Description: Type III slurry as part for approximately 320,319 square yards (16 centerline miles) of existing asphalt and chip seal for ap-

proximately 2.14 miles and 48,594 square yards. The Project also includes public notification, traffic control, and other work necessary to 

complete the Project.  

WSK-8 HVAC Systems Replacement 

3/5/25 
2:00pm  

Contact: Mike Tiller 

E-Mail: mike.tiller@tillersschoolhouse.com  

Pre-Bid: Mandatory 2/18 3:30pm at the Warm Springs K-8 School, 50 Chukar 

Road Warm Springs, OR  

Warm Springs, Or.  Description:  

• Demolition of the existing VRF HVAC system 

• Installation of a new hot water boiler plant and associ-

ated piping  

• Installation of a new air cool chiller and associated piping 

• Installation of new HVAC equipment 

• Modification to HVAC controls as needed for new equipment   

https://medfordbuilders.sharefile.com/public/share/web-sad65b8c2727544ff911a3a5b059ea32f
https://medfordbuilders.sharefile.com/public/share/web-s3f8a0185274d4cdb8f9716a675c27ce8
https://medfordbuilders.sharefile.com/public/share/web-s5a14d51f63734de4bb0efd3c61e39fdf
https://medfordbuilders.sharefile.com/public/share/web-sd63035e1746047da9978f905e54817c7
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OSU Cascades Geo-X Ground Water Production Well 

3/5/25 
3:00pm  

Contact: Thomas James 

E-Mail: ConstructionContracts@oregonstate.edu  

Pre-Bid: Mandatory 2/19 11am at Obsidian Hall on the OSU-Cascades 

Campus, 1500 SW Chandler Ave, Bend, OR  

Bend, Or.  Description: The scope of work under this contract will include: 

1. Installation of a groundwater (GW) production well, including pit-less adapter. 

2. Conducting a production well pump test to confirm the design flow rate of 1,075 GPM. 

3. Purchase and installation of a new submersible pump inside the new production well.  

Oak St. Commons Water Sewer Storm Drain 

3/5/25 

3:00pm  

Contact: Kristi Gilbert 

E-Mail: k.gilbert@ci.sutherlin.or.us  

 

Sutherlin, Or.  Description: Engineering design process for the Oak Street Commons Infrastructure Improvements for Water, Wastewater, and Storm 

Drain Improvements. This scope of work will include the services for design, specifications, bid process, construction management and 

permitting.  Addendum:1 

Lakeside ARPA WWTP Upgrades 

3/5/25 

2:00pm  

Contact: Aaron Speakman 

Phone: (541) 269-0732 

E-Mail: aspeakman@dyerpart.com  

Pre-Bid: Non-Mandatory 2/5 10am at the City of Lakeside City Hall, 915 North 

Lake Road, Lakeside, OR.  

Lakeside, Ca.  Description:  

Original Site Wastewater Treatment Plant 

1. Convert existing Influent Pump Station to convey raw wastewater flows to the North Site WWTP. 

2. New effluent metering vault. 

3. Miscellaneous site piping improvements. 

North Site Wastewater Treatment Plant 

1. Wastewater headworks with screens, grit removal system, and influent sampler. 

2. Membrane Bioreactor (MBR) Treatment System including: anoxic tank, anoxic mixer, pre-aeration tank, three MBR basins, two pre-

aeration blowers, diffusers, permeate pumps, Waste Activated Sludge / Return Activated Sludge (WAS/RAS) pumps, instrumentation,  

Supervisory Control and Data Acquisition (SCADA) and controls, chemical feed systems, aluminum covers, and other ancillary systems. 

3. Ultraviolet (UV) Disinfection System. 

4. Effluent Pump Station. 

5. Control Building with electrical room, blower room, chemical feed room, and storage room. 

6. Rehabilitation of existing Drain Pump Station. 

7. Plantwide SCADA control system, flow metering, and miscellaneous control instrumentation. 

8. Emergency standby generator. 

9. Site improvements, including new paving, gravel, yard piping, canopies, and other items. 

10. Effluent disposal line from North Site to Original WWTP site. 

Addendum:3 

https://medfordbuilders.sharefile.com/public/share/web-se5f541521fba441aaae8c46749c9b222
https://medfordbuilders.sharefile.com/public/share/web-s66aa1663883a49e59e7a5c3450c76629
https://medfordbuilders.sharefile.com/public/share/web-s4bab874c40754b9195c589e3bb54d0bb
https://medfordbuilders.sharefile.com/public/share/web-sa7cd74c7ead940d7a5bce5ee5febca90
https://medfordbuilders.sharefile.com/public/share/web-s66fa805b7e464f958bb86b6ab3161511
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Crescent City Surge Tank Project 

3/6/25 

2:00pm 

Contact: David Yeager 

Phone: (707)464-9506 

E-Mail: dyeager@crescentcity.org  

Pre-Bid: Mandatory February 14, 2025 at 10am at 

the City's Ranney Collector control building 6900 

South Bank Road, Crescent City, CA 95531 

Crescent City, Ca. Description: The work includes the furnishing of the labor, materials, and equipment for the 

installation of surge tank, foundational pad, air compressor, piping attachment to two wa-

ter mains with appurtenances, controls for surge tank, controls for air compressor, all in ac-

cordance with the drawings and specifications.  

Addendum:2 

Redmond Prineville Curb Ramps 

3/6/25  

9:00am  

Contact: Wade Luckman 

E-Mail: wade.luckman@odot.oregon.gov  

 

Deschutes Co. Or.  Description: 

1. Install and remove temporary traffic control 

and erosion control measures. 

2. Construct and modify drainage systems. 

3. Install aggregate base. 

4. Construct curbs, islands, walks, and 

curb ramps. 

5. Install traffic signal modifications and 

illumination. 

6. Construct asphalt concrete pavement. 

7. Install pavement markings.   

American Legion Building Remodel Project 

3/6/25 

2:00pm 

Contact: Melissa Radcliffe 

Phone: 541-332-3681 

E-Mail: mradcliffe@portorford.org  

Pre-Bid: Mandatory 2/19/25, 1:30 pm at 421 11th 

St. Port Orford, Oregon.  

Port Orford, Or. Description: Partial renovation in conjunction with improvements scheduled for the existing 

adjacent Port Orford Community Building. Improvements include extensive kitchen up-

grades, an entry vestibule addition, south door addition to future outdoor space, & HVAC 

improvements.  
Addendum:1 

TRF Generator Project 

3/5/25 

3:00pm  

Contact: Brian Gentles 

Phone: 530-244-0202 

E-Mail: bgentles@paceengineering.us  

Pre-Bid: Non-Mandatory 2/5 10am at the Turbidi-

ty Reduction Facility 

(TRF) site at 440 Pipeline Road, Arcata, CA.  

Arcata, Ca.  Description:  Installation of a new 750kW diesel generator and associated automatic trans-

fer switch (ATS) and replacement of an existing open-transition ATS with a new closed-

transition ATS; and other related work. The existing 100kW generator, new 750kW generator, 

and ATSs shall be controlled by the site’s existing supervisory control and data acquisition 

(SCADA) system.  

Addendum:2 

https://medfordbuilders.sharefile.com/public/share/web-s37c93a5cd63447e59c606be85b456686
https://medfordbuilders.sharefile.com/public/share/web-s927ddb6f6f0b43759365c17f8358ddff
https://medfordbuilders.sharefile.com/public/share/web-sd946b1fb164c4137a14f8f865f4ff017
https://medfordbuilders.sharefile.com/public/share/web-sbc73d5c1370040cf978e504704db6b77
https://medfordbuilders.sharefile.com/public/share/web-s1a6c4969a1bc4cd88d7612c65bdc8f61
https://medfordbuilders.sharefile.com/public/share/web-s664299fa50104c60863ade0638686858
https://medfordbuilders.sharefile.com/public/share/web-s64cfe2fa84d643b58ce4c608c604f1d7
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Bly New House and Waterline, Bly New Well 

3/6/25 

2:00pm  

Contact: Sandy King 

Phone: 541-884-4666 

E-Mail: sking@adkinsengineering.com  

Pre-Bid: Non-Mandatory 2/12 3pm at the Bly Water & Sanitary District 

61138 Hwy 140, Bly, OR.  

Bly, Or.  Description: The District proposes the installation of a pump in a new well and the construction of a pump house with associated equip-

ment and site improvements. Approximately 700 feet of 6” DR18 C-900 PVC water main and extension of an existing gravel road to 

connect the new well house to the existing Town of Bly water tank site. Approximately 700 feet of underground power line from existing 

well house in same trench as above water main. Vault with pressure gauge and Cla-Val at the connection of the above water main to 

the existing main. Vault with pressure gauge, Cla-Val, chlorination feed, altitude valve, and flow meter at Bley-Was tank site. The bor-

ing, casing, and installation of the pitless unit for the new well are not a part of this contract. 

The Salvation Army Hope Village Site Work  

3/6/25 

2:00pm  

Contact: Katrina Lillenthal 

Phone: (541) 269-9388 

E-Mail: coosbay@crowclay.com  

 

Coos Bay, Or.  Description: Work consists of site work for tiny homes, concrete foundations, concrete sidewalks, asphalt drive and compacted gravel 

walks and landscaping and the associates grading and underground utilities for the site. Installation of the tiny homes onto foundations 

and hooking up utilities to each.  
Addendum:1 

Field Mowing Services Rebid 

3/6/25 

2:00pm  

Contact: Kristin Kokkeler 

Phone: (541) 685-7107 

E-Mail: kristin.kokkeler@eweb.org  

Pre-Bid: Non-Mandatory 2/11 8:30am at EWEB's Roosevelt Operations Center at 4200 Roo-

sevelt Blvd, Eugene, OR.  

Eugene, Or.  Description: Providing field mowing services on EWEB property. EWEB requires the services of up to two qualified landscape contractors 

to maintain approximately 163 acres at 78 sites (129 tax lots) in the Eugene/Springfield area throughout the growing season.  

Addendum:1 

Port Orford Community Building Remodel  

3/6/25 

2:00pm  

Contact: Tess Guyer 

Phone: 541-269-1166 x 0221 

E-Mail: tguyer@hge1.com  

Pre-Bid: Mandatory 2/19 1:30pm at the project site, 421 11th St. Port Orford, OR.  

Port Orford, Or.  Description: Renovation and upgrade of the 4,000 sq. ft. Port Orford Community Building, both interior and exterior, including ADA 

compliant entry plaza and a 835 sq. ft. building infill addition which will connect to the existing neighboring American Legion Building. 

Improvements include replacing the platform, windows, doors, interior finishes, siding, roofing, an entry vestibule addition, and me-

chanical/electrical upgrades. The infill addition will include a service entry, storage, ADA restrooms, and a custodial room.  
Addendum:1 

https://medfordbuilders.sharefile.com/public/share/web-s75e4fb470d764b01946d6d2232a923d0
https://medfordbuilders.sharefile.com/public/share/web-s0a0998794def4b50af782904b2139d31
https://medfordbuilders.sharefile.com/public/share/web-sdb275c4819a649198dbbeb77e0ac53a1
https://medfordbuilders.sharefile.com/public/share/web-sd222f471150647528c407085e3bb798c
https://medfordbuilders.sharefile.com/public/share/web-sae1141302aa34932a7075004a9b5bd85
https://medfordbuilders.sharefile.com/public/share/web-s4bb512e6be424e21a463e7a19694b537
https://medfordbuilders.sharefile.com/public/share/web-sac0059e484e9493bbc0bd42fe5b45d91
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AHS Science Seismic Project 

3/6/25 

2:00pm 

Contact: Arlisa Aplin 

Phone: 541-941-6928 

E-Mail: arlisa@outlierbuilt.com  

Pre-Bid: Non-Mandatory January 30, 

 2025 4pm at 201 S Mountain Ave,  

Ashland, Oregon (In the Science 

 Parking Lot)  

Ashland, Or. Description: Seismic renovation of the science & tech buildings as well as site improve 

Ments  to the quad area.  

Addendum:1 

2025 Spring Roadway Repairs 

3/6/25 

2:00pm 

Contact: Amy Edmonds 

Phone: 541-269-1181 x3543 

E-Mail: aedmonds@coosbayor.gov  

Pre-Bid: Non-Mandatory 2/20/25,  

9:00am at City Hall, 500 Central Ave 

nue, Coos Bay, Oregon 97420 

Coos Bay, Or. Description: Grind/Inlay, full depth repair at four (4) locations in the city of Coos Bay  

Addendum:1 

UO Indoor Football BP#6 All Other Work 

3/6/25 

2:00pm  

Contact: Daniel Johnston, Hoffman Construction (GC) 

E-Mail: Daniel-Johnston@hoffmancorp.com  

Pre-Bid: Non-Mandatory 2/25 11am Virtual via Microsoft Teams and In-Person at 

2254 Leo Harris Parkway, Eugene, OR  

Description: Work includes Polished Concrete, Ext Stone Cladding, Arch. Millwork, Over head Coiling Doors, Tile, Wood Flooring, Flooring, 

Resinous Flooring, Terrazzo, Paint & Coatings, Signage, Folding Panel Partitions, Bath & Fire Protection Accessories, Retractable Canopies, 

Bird Control, Drapery, Flag Poles, Athletic Field Equipment, Ext Stone Paving, Synthetic Turf, Chain Link Fence.  

Eugene, Or.  

3rd & Powers Traffic Signal Safety Improvement Project 

3/6/25 

2:00pm 

Contact: Michelle Elpi-Trainor 

Phone: 541-317-3019  

Pre-Bid: Non-Mandatory 2/20/25, 

11:00 am via Microsoft Teams  

  

Bend, Or. Description: Furnish and install a new traffic signal pole including illumination, mast arm, 

signs, and signal heads, install new pedestrian signal pedestal, removal of video detection 

and installation of radar detection, install new conduit and wiring, all necessary traffic con-

trol, all associated work and related appurtenances.  

Jackson County Dog Shelter Design Services 

3/6/25 

2:00pm  

Contact: Adam Trautman 

Phone: 541-774-6974 

E-Mail: trautmanh@jacksoncountyor.gov  

 

Phoenix, Or.  Description: Jackson County, Oregon, owner is seeking statements of qualifications from qualified and experienced design firms interested 

in providing Architectural and Engineering Design Services for the design of a new Dog Shelter Facility Project. The new shelter would be 

designed in a manner to easily add additional kennel space in the future as the population of Jackson County grows. New facility is esti-

mated to be between 17,000 and 22,000 square feet. Total project budget is approximately $12,000,000-15,000,000.  

https://medfordbuilders.sharefile.com/public/share/web-sa4191103e619470392bfbed6d242d79b
https://medfordbuilders.sharefile.com/public/share/web-sfe2c1cc664be47d9974ac2761b06d81f
https://medfordbuilders.sharefile.com/public/share/web-s66da0ee26c13491893ad66db1f2be713
https://medfordbuilders.sharefile.com/public/share/web-sf34ddaf4c205433c8d01705f5dabbf36
https://medfordbuilders.sharefile.com/public/share/web-s5347e068ead341f9bfd4d453e624be63
https://medfordbuilders.sharefile.com/public/share/web-s46c391a3eb8e4002b81d5865a5e70a1f
https://medfordbuilders.sharefile.com/public/share/web-s6f2f947bf7374df6a0e349709e9185fa


 

 24 

 



 

 25 

Collier Memorial State Park Campground Entrance Improvement  

3/6/25 

2:00pm  

Contact: Winona Butler 

Phone: 503-779-7834 

E-Mail: Winona.Butler@oprd.oregon.gov  

Pre-Bid: Non-Mandatory 2/19 2pm via  

Microsoft Teams.  

Chiloquin, Or.  Description:  Site Preparation and Demolition, Asphalt Excavation, General Excavation and Earthwork, Base Rock, Asphalt Paving – Lev-

eling and Wearing Courses Combined, Pavement Markings and Striping, Cast in Place Concrete Curb, Concrete sidewalk and pads, 

Concrete culvert, RV Dump Station and Washdown Area, Site Waterline – 1”, Site Electrical, Trash Compactor, Enclosure, Landscape – 

Restoration to Pre-construction State, Building Construction and Improvements, Building Mechanical, Building Electrical, Roadway Im-

provements to Well House Building (for an alternative bid), • Installation of Owner-furnished Double Arm Maintenance Gate, Parking Lot 

Signs, and Kiosk Assembly, Installation of Single Arm Maintenance Gate (for an alternative bid).  
Addendum:1 

Logos Charter School New Tutoring Center  

3/6/25 

2:00pm  

Contact: Rachael Fullenwider, Adroit Construction (GC) 

Phone: 541-482-4098 

E-Mail: bids@adroitbuilt.com  

 

Medford, Or.  Description: work including but not limited to: Selective Site Demolition, Cast-in-

Place Concrete, Concrete Unit Masonry, Cold-Formed Metal Framing, Metal Fabri-

cations, Pipe & Tube Railings, Rough Carpentry, Sheathing, Interior Finish Carpentry, 

Architectural Casework, Thermal & Moisture Protection, Access Doors & Frames, 

Overhead Coiling Grilles, Aluminum Framed Entrances & Storefronts, Fiberglass Win-

dows; Doors, Frames & Hardware, Glazing, Non-Structural Metal Framing, Gypsum 

Board, Acoustical Panel Ceilings, Interior Wall Insulation; Resilient Flooring, Resilient 

Base & Accessories, Carpeting, Fiberglass Reinforced Wall Coverings, Sound-

Absorbing Wall & Ceiling Units, Painting, Signage, Toilet Accessories, Wall Protection, 

Restroom & Custodial Accessories, Fire Protection Specialties, Roller Window Shades, 

Bleachers, Site Furnishings, Bike Racks, Fire Suppression, Plumbing, HVAC, Electrical, 

Communications, Electronic Safety & Security, Earthwork, Landscaping & irrigation; 

Pavement Markings & Chain Link Fences & Gates. Pre-Engineered Metal Building 

Furnish & Installation (including roof insulation, exterior wall insulation & metal wall & 

roof panels) has already been committed and nothing needed for these scopes. 

Addendum:3 

Asphalt Restoration for 54th St. Main St. I-105 

3/6/25 

2:00pm  

Contact: Rebecca Wheeler 

Phone:541-744-3756 

E-Mail:RebeccaW@subutil.com  

 

Springfield, Or.  Description: The successful bidding contractor is responsible for asphalt/cold mix/concrete/rock/CDF removal, milling, compaction, as-

phalt base lifts and testing, asphalt top lift and testing, pavement markings, polymerized crack sealing the joints, saw-cutting and all 

traffic control.  
Addendum:1 

https://medfordbuilders.sharefile.com/public/share/web-sb1b2b07b6863457cb760bcc043dd6469
https://medfordbuilders.sharefile.com/public/share/web-s5e14584ff7d745a2abf7731a1c5747c3
https://medfordbuilders.sharefile.com/public/share/web-se5d095df4ff74148a2c64691aba8ca7e
https://medfordbuilders.sharefile.com/public/share/web-scc29a2dfc8b54345b8ff81bcddb89307
https://medfordbuilders.sharefile.com/public/share/web-s2643a9f0b7924955b9247f4f19d3ba24
https://medfordbuilders.sharefile.com/public/share/web-s4541dbb7516b48ab9e67512d7181d0a8
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Creswell High School Academic Building Seismic Rehabilitation Project 

3/7/25 

2:00pm 

Contact: Joel Higdon 

Phone: 541-895-6000 

Email: jhigdon@creswell.k12.or.us  

 

Creswell, Or. Description: The project work aims to create a modern, functional, and safe learning environment that meets the evolving needs of 

students, staff, and the broader school community; including upgrades to mechanical, electrical, and plumbing systems; energy effi-

ciency improvements; and accessibility enhancements in the project area.  

Lake of the Woods Maintenance Yard Paving Project 

3/7/25 

11:00am  

Contact: Chelle Stegner 

Phone: 503-930-6961 

E-Mail: michelle.stegner@odot.oregon.gov  

 

Klamath Co. Or.  Description: Facilitate cold plane pavement removal, reconditioning of roadway to be paved, and placement of 4-inch HMAC.  

Phoenix Library Pollinator Garden & Beehive Implementation 

3/7/25 

2:00pm  

Contact: Crystal Zastera 

Phone: 541-774-6405 

E-Mail: czastera@jcls.org  

Pre-Bid: Mandatory 2/26 10am at the Phoenix branch library located at 510 West 1st 

Street, Phoenix, OR  

Phoenix, Or.  Description: Installation of a new pollinator garden and gathering space at the existing public library, including the construction of ac-

cessible pathways and renovation of existing accessible routes. Additional work includes metal fencing, drainage improvements, and 

enhanced planting and irrigation systems.  

RFQ for Collaborative Design-Build Services 

3/6/25 

3:00pm 

Contact: Addie Dunaway 

E-Mail: addie.dunaway@humboldt.edu  

Pre-Bid: Non-Mandatory 2/11 11:00 

am via Zoom  

Humboldt Co. Ca. Description: The Science Complex consists of buildings A, B, C and D (Alister 

McCrone Hall). The University seeks to create a welcoming hub for the science pro-

grams that are centered around justice, equitable and regenerative values, captur-

ing the spirit of Humboldt. This Science Renovation project will target select renova-

tions within the existing Science A building per Phasing Strategy 3 as described in the 

Science Complex ABCD Feasibility Study. This strategy includes two project scenari-

os; Tier 3-a as the basis of the scope of work with an add alternate scope of work, 

Tier 3-b. The renovations will include lab casework, fume hood upgrades, related 

MEP revisions along with architectural finishes and addressing accessibility  

Curry Health Network Administration Building Remodel 

3/6/25 

2:00pm  

Contact: Rebecca Vance 

E-Mail: REBECCA.VANCE@CURRYHEALTH.ORG  

 

Description: Renovation of the first floor of the CHN Administration Building. The 

scope of work includes demolition, framing, electrical, HVAC, stair construction, 

and related improvements.  

Gold Beach, Or.  

https://medfordbuilders.sharefile.com/public/share/web-s6390fd8b58f44971bcb0d95e201311c4
https://medfordbuilders.sharefile.com/public/share/web-s6b75574a14224261829b6a4e8cfefe09
https://medfordbuilders.sharefile.com/public/share/web-s613620f0a384412aaa8a8bd234de0539
https://medfordbuilders.sharefile.com/public/share/web-s99b64dd68ad34750821a2a9dd761a52a
https://medfordbuilders.sharefile.com/public/share/web-sf19c4076c0ee43b78ac439194a867af5
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Fleet Bay 1 Fall Protection & Crane 

3/11/25 

10:00am 

Contact: John Miller 

Phone: 541-342-7291 

E-Mail: jmiller@pivotarchitecture.com  

Pre-Bid: Non-Mandatory February 11, 2025 10:00am at the LTD Glenwood Campus loca-

tion, 3500 East 17th Avenue, Eugene, Oregon 97403  

Eugene, Or. Description: The Project consists of the alteration and installation of new equipment in Bay 1 of the Fleet Maintenance Building on the 

LTD campus.  
Addendum:3 

Utility Line Clearance 

3/11/25 

2:00pm 

Contact: Kristin Kokkeler 

Phone: 541-685-7107 

E-Mail: kristin.kokkeler@eweb.org  

  

Eugene, Or. Description: Utility Line Clearance Tree Pruning and Removal, Stump Grinding and 

Row Mowing along EWEB transmission and distribution power lines on an ongoing 

regular basis.  

Emigrant Lake Oak Slope Campground Paving Overlay 

3/10/25 

12:00pm  

Contact: Andrew Austill 

Phone: (541) 774-6231 

E-Mail: austilar@jacksoncountyor.gov  

Pre-Bid: Non-Mandatory 2/20 1pm at Emigrant Lake County Park Playground Parking Lot 

5505 Hwy 66, Ashland, OR 97520  

Ashland, Or. Description: All materials, labor, and equipment necessary for pavement overlay on the existing campground loops and parking pads 

in the Oak Slope Campground at Emigrant Lake.  
Addendum:1 

Historic Hughes House Preservation Cape Blanco Rebid 

3/11/25 
2:00pm  

Contact: Winona Butler 
Phone: (503) 779-7834 
E-Mail: Winona.Butler@oprd.oregon.gov  

Pre-Bid: Non-Mandatory 2/27 1pm at Cape Blanco State Park, 39745 Highway 101, Port 
Orford, OR 97465.  

Port Orford, Or. Description: Work includes: 
• Mobilization/Overhead 
• Roofing Preparation and Installation of Metal Shingle Roof and Sheet Metal  
• Gutters and Downspouts 

Ice Machine & Installation 

3/10/25 

3:00pm  

Contact: Nick Heintz 

Phone: 509-434-7000 EXT 2148 

E-Mail: Nicholas.Heintz@va.gov  

 

Description: The White City VA Medical Center is in need of 1 (One) Hoshizaki KMS-2000MLJ Serenity Series Cuber Ice Machine or equiv-

alent Brand Name Ice Machine, a Remote Condenser and an Ice Bin. Will require delivery & install.  

White City, Or.  

https://medfordbuilders.sharefile.com/public/share/web-sd97cd841a47747b5b56059044d32cc57
https://medfordbuilders.sharefile.com/public/share/web-sc30e6867776448ba95bdb5ee94636f78
https://medfordbuilders.sharefile.com/public/share/web-sf78dca2849fd4206a9bb99db2aff1c43
https://medfordbuilders.sharefile.com/public/share/web-sa3d27d1b7d914834936cb7393713d80c
https://medfordbuilders.sharefile.com/public/share/web-sfc6a7603e9f14d6e89fec22a5c0bf059
https://medfordbuilders.sharefile.com/public/share/web-saa83f013bfeb458dbd1307ee039fa6f4
https://medfordbuilders.sharefile.com/public/share/web-s9f6e386f69824a8d991a90f7756cf07d
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2025 Spring Pothole Project 

3/11/25 

2:00pm 

Contact: Amy Edmonds 

Phone: 541-269-1181 x3543 

E-Mail: aedmonds@coosbayor.gov  

Pre-Bid: Non-Mandatory 2/25/25, 10:00am at City Hall, 500 Central Avenue, Coos Bay, 

Oregon 97420  

Coos Bay, Or. Description: Pothole Repair at various locations throughout the city of Coos Bay.  

Addendum:1 

Furnish Hot Mixed Asphalt Concrete 

3/12/25 

10:15am  

Contact: Jen Drake 

E-Mail: drakejm@jacksoncountyor  

 

Jackson Co. Or.  Description: The work under this contract consists of supplying, stockpiling, and deliver-

ing various types of aggregate for both Jackson County and the Oregon Department 

of Transportation.  

Furnishing Emulsified Asphalt Products 

3/12/25  

10:00am  

Contact: Jen Drake 

E-Mail: drakejm@jacksoncountyor  

 

Jackson Co. Or.  Description: The work under this contract consists of furnishing emulsified asphalt products to Jackson County.  

Crystal Creek Camp Demolition 

3/11/25 

5:00pm 

Contact: Sarah Raube 

Phone: 415-828-2005 

E-Mail: sarah_raube@nps.gov  

Pre-Bid: Non-Mandatory 2/24 1:30pm.  Meet at Visitor Center at the intersection of Kenne-

dy Memorial Drive and Highway 299 Whiskeytown National Recreation Area 14412 Ken-

nedy Memorial Drive Whiskeytown, CA 96095 RSVP to Contract Specialist Rocio Gomez 

Macias at rocio_gomezmacias@nps.gov or 415-464-5204.  

Whiskeytown, Ca. Description: The Work consists of demolishing existing buildings, infrastructure, site features, debris removal, rough site grading, erosion 

and sediment control, and general site clean-up. Buildings are wood or steel framed.  Includes well abandonment and hazardous 

waste abatement as asbestos containing materials are known to exist in at least one building (building 914).  

Jackson County Library Services Roof Replacements 

3/11/25 

2:00pm  

Contact: Adam Trautman 

Phone: 541-774-6974 

E-Mail: trautmanh@jacksoncountyor.gov  

Pre-Bid: Mandatory 2/25 1pm. Will meet first at the Eagle Point branch library then as a  

group go to White City then finally Talent branches. Contractors are responsible for their 

own transportation between locations.  

Jackson Co. Or.  Description: Removal and disposal of old composition roofing, membrane roofing, underlayment, flashings and additional items re-

quired for a proper roof replacement. Contractor is responsible for asbestos testing that may be required for material disposal. Jackson 

County does not know of the presence of any asbestos containing material within project scope. 

Provide a complete re-roof for all 3 branch libraries. Mechanically Fastened 60mil PVC membrane roof system attached with screws 

and plates. Provide and install all flashings for pipes, roof penetrations, and walls as necessary. Install new ½ HD board under new mem-

brane. 10 Year Workmanship Guarantee. 20 Year material. 

https://medfordbuilders.sharefile.com/public/share/web-s745441009e224a8787009f73f5094c51
https://medfordbuilders.sharefile.com/public/share/web-s966d73af796d4986a105e8ebb6073bcc
https://medfordbuilders.sharefile.com/public/share/web-s45d3f72d1f424a7ea7d911307c8e6107
https://medfordbuilders.sharefile.com/public/share/web-sc7c973aa285841cebdf9b45724307e0f
https://medfordbuilders.sharefile.com/public/share/web-s7971b29b10af4a4d94874a15dfa6767c
https://medfordbuilders.sharefile.com/public/share/web-s49c04315d9ed459293485dc952c44ea0
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2025 Street Preservation ST25FA 

3/12/25 

2:00pm 

Contact: Michelle Elpi-Trainor 

Phone: 541-317-3019  

Pre-Bid: Mandatory 2/26/25 1pm via Teams  

Bend,  Or.  Description: Sixteen (16) lane miles of asphalt concrete pavement restoration work. The pavement restoration treatments include: 2-

inch grind with 2-inch inlay, and 3-inch grind with 3-inch inlay  

Aggregate Supply Contract 

3/12/25 

10:30am  

Contact: Jen Drake 

E-Mail: drakejm@jacksoncountyor  

 

Jackson Co. Or.  Description: Supplying, stockpiling, and delivering various types of aggregate for both Jackson County and the Oregon Department of 

Transportation.  

SRGP Project Elementary School Oakridge SD 

3/12/25 

12:00pm  

Contact: Dave McGrath 

E-Mail: dave.mcgrath@oakridge.k12.or.us  

 

Oakridge, Or.  Description: Provide architectural, engineering and other consulting services as part of a team using the CM/GC contracting method-

ology for the design and construction for the Seismic Resilience Grant for Elementary School Gym.  

Highway 101 & 42 Guide Sign Replacement 

3/12/25 

2:00pm  

Contact: Terri Sinclair-Olson 

Phone: 541-530-9480 

E-Mail: Terri.sinclair-olson@odot.oregon.gov  

 

Coos Co. Or.  Description: Complete sign replacement work with agency supplied aluminum signs at the Highway 101 and OR-42 Intersection.  

https://medfordbuilders.sharefile.com/public/share/web-s591eeccfff1344ae8d78af372ccfba28
https://medfordbuilders.sharefile.com/public/share/web-sef3bfc68677d4f17a6999f78ebb20e2e
https://medfordbuilders.sharefile.com/public/share/web-s7fa167d50df54735b7956c0f64f5a8de
https://medfordbuilders.sharefile.com/public/share/web-sa4dd0ea25bdb499a8f4666d80239b84c
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Street Pavement Program 24/25 

3/13/25 

2:00pm  

Contact: Lauri Ziemer 

Phone: 541-469-1138 

E-Mail: lziemer@brookings.or.us  

 

Brookings, Or.  Description: The project consists of excavation, pavement preparation, cold plane 

removal, (including taper grinding) asphalt concrete patch repair and hot mix 

asphalt concrete (HMAC) pavement overlay application. Other work to include 

the installation of stormwater inlet(s) and piping.  

Suzanne Arlie Park Trails and Mountain Bike Rebid 

3/12/25 

2:30pm  

Contact: Michelle Hahn 

Phone: (541)682-5051 

E-Mail: mhahn@eugene-or.gov  

 

Eugene, Or.  Description: In general, work includes construction of a 1.8-mile extension of the 

Ridgeline Trail from Mount Baldy to the east side of Suzanne Arlie Park, and up to 

12 miles of shared use and mountain biking optimized trails for various skill levels  
Addendum:1 

Homes for Good Laurelwood Exterior Paint  

3/13/25 

2:00pm  

Contact: Teresa Hashagen 

Phone: 541-682-2562 

E-Mail: thashagen@homesforgood.org  

 

Florence, Or.  Description: Full exterior paint at Agency-owned, Laurelwood Homes, located in 

Florence, Oregon. Laurelwood Homes consists of 16 single-story duplexes, that 

range from 1, 2, 3 and 4 bedrooms. The site also has a maintenance shop, and a 

community room. The project includes power washing building surfaces to be 

painted, and apply full exterior paint.  

Face Rock State Scenic Viewpoint Parking Lot Improvements 

3/13/25 

2:00pm  

Contact: Joshua Herron 

Phone: 503-953-0536 

E-Mail: joshua.a.herron@oprd.oregon.gov  

 

Bandon, Or.  Description: The Work, includes, but is not limited to: Survey Layout, Demolition & Site  

Preparation, Traffic & Pedestrian Control, Foundation Stabilization, Aggregate Base  

(All Sizes), Asphalt - Level 3 HMAC, Geotextile Fabric, 3-Inch Grind & Inlay, Painted  

Roadway Striping, Standard Vertical Curb, Pedestrian Ramp, Standard Sidewalk, Catch 

 Basin Frame & Grate, Sign, Post & Footing, Prefabricated Restroom Foundation,  

Electrical Service Installation, Erosion Control, Landscape & Restoration.  

https://medfordbuilders.sharefile.com/public/share/web-sa9e08af1190146d4b0c639af5fef37d5
https://medfordbuilders.sharefile.com/public/share/web-s39cf6372d984405b9d81e762f5aa6022
https://medfordbuilders.sharefile.com/public/share/web-sabff73b61fa84358af61bf64b094924f
https://medfordbuilders.sharefile.com/public/share/web-s604d81075a434cddbd94746a57fec478
https://medfordbuilders.sharefile.com/public/share/web-s5c04211ff85646c0a74c43b0ef55d12c
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Water Treatment Plant Bulk Chemicals 

3/13/25 

3:00pm  

Contact: Adam Smith 

Phone: 541-451-6119 

E-Mail: asmith@grantspassoregon.gov  

 

Grants Pass, Or.  Description: Supply and delivery of treatment plant bulk chemicals for use in the City’s water treatment facility. 

Required chemicals include “filtered” bulk 12.5% sodium hypochlorite and liquid aluminum sulfate.  

Water Treatment Plant Geotextile Dewatering Bags 

3/13/25 

3:00pm  

Contact: Adam Smith 

Phone: 541-451-6119 

E-Mail: asmith@grantspassoregon.gov  

 

Grants Pass, Or.  Description: Quotes on Geotextile Dewatering Bags. The dewatering bags are used to collect and de-water Filtration Plant residuals 

which have accumulated in the sedimentation and filtration process.  

Canyonville Maintenance Station Building 03 Remodel 

3/13/25 

2:00pm  

Contact: Terri Sinclair-Olson 

Phone: 541-530-9480 

E-Mail: Terri.sinclair-olson@odot.oregon.gov  

Pre-Bid: Mandatory 3/6 11am 260 SE Elliott Ave Canyonville, OR. 

  

Canyonville, Or.  Description: Selective building remodel of a 1983 era Maintenance Building including window replacements, door removal, drywall, 

tap and texture, prime and paint, flooring covering and base cove replacement, plumbing fixture replacements and other mischie-

vous items.  

https://medfordbuilders.sharefile.com/public/share/web-s5d438d16dad844d18f3385d3635f84c9
https://medfordbuilders.sharefile.com/public/share/web-sce4b330f944844ac9c31d17eb1b803be
https://medfordbuilders.sharefile.com/public/share/web-s97710646505d4ab396ea95fafc653fdd
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SOU South Mountain Avenue Property 

3/14/25 

3:00pm 

Contact: Ashley King 

Phone: 541-552-8055 

E-Mail: generalcounsel@sou.edu  

Pre-Bid: The University will hold one (optional) pre-bid meeting and property tour. There will 

be an option to attend the Pre-Bid meeting over Zoom by RSVP’ing to generalcoun-

sel@sou.edu or calling 541-552-8055 for assistance.  

Ashland, Or.  Description: Prime Residential Use Development property for sale in Ashland, Oregon. Approximately .38 acres of low-density multiple fam-

ily zoned property. Southern Oregon University, although not required to do so, has made the decision to accept bids for the property to 

maximize the value for Oregonians. The University is looking for traditional cash offers, but is open to creative offers that may generate rev-

enue and serve to address both the short-term and long-term financial needs of the University. The University is not obligated to accept 

any of the bids submitted. 

Addendum:1 

La Pine Spec Building Design Build 

3/14/25 

2:00pm  

Contact: Nick Tierney 

Phone: 401-556-6612 

E-Mail: ntierney@coic.org  

Pre-Bid: Mandatory 2/14 1pm at the City of La Pine City Hall located at 16345 Sixth Street, La 

Pine, OR.  

La Pine, Or.  Description: Develop and install an incubator spec. building for industrial and light industrial use within the La Pine Industrial Park. The pro-

ject consists of a design/build project for the building and site which is intended to house four separate vendor spaces each with individ-

ual restrooms, adjacent parking lot, landscaping, drainage swales, street trees, decorative lighting, an 8’ sidewalk, sidewalk aesthetics, 

and driveway approach.  

Kahtishraam Wellness Center Design Build Restroom Renovation  

3/14/25 

5:00pm  

Contact: Doug Goodwin 

Phone:(530) 598-3911 

E-Mail:dgoodwin2@karuk.us  

Pre-Bid: Mandatory 2/28 3:30pm at 1403 Kahtíshraam, Yreka, Ca.  

Description:  Design and convert two restrooms located in the Kahtishraam Wellness Center.  Yreka, Ca.  

https://medfordbuilders.sharefile.com/public/share/web-s1a762c32375c4c229c2100335b6958d6
https://medfordbuilders.sharefile.com/public/share/web-sc9ec3161cbbf4fb89ff6fa6289f3295b
https://medfordbuilders.sharefile.com/public/share/web-s9a147cdcef8548acacbbe80ab4caacba
https://medfordbuilders.sharefile.com/public/share/web-saa7f9e09690947559bfca8b79707d7a2
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Jacoby Creek School Portable Classroom Buildings 

3/19/25 

1:00pm  

Contact: Akemi Dean 

Phone: 530-842-1683 

E-Mail: akemi@siskiyoudesigngroup.com  

Pre-Bid: Mandatory 2/12 10am @ Jacoby Creek School, 1617 Old Arcata Road, Bayside, 

CA.  

Bayside, Ca.  Description: Construction of (4) new portable classroom buildings – Buildings A1, A2, B & G1-G2 (5 classrooms total), and related site im-

provements including concrete foundations, drainage system, fire alarm system, electrical and plumbing improvements, walkways, 

ramps and finish grading. Estimate: $2.70 million  
Addendum:3 

Briscoe School Floor Replacement Phase 2 

3/18/25 

2:00pm  

Contact: Josh Strait 

Phone: 541-488-6002  

Pre-Bid: Mandatory 2/27 9am at 

the Briscoe School 265 N Main St. 

Ashland, OR  

Description:  

• Removal and reinstallation of office and bathroom materials to facilitate re-

moval of existing flooring and installation of new flooring 

• Removal of existing flooring (including adhesive and coving) and disposal of 

removed material. 

Work to be completed by a licensed asbestos abatement contractor. 

• Installation of new flooring and coving.  

Ashland, Or.  

Coburg Elementary School Roof Replace 

3/18/25 

2:00pm  

Contact: Danny Palanuk 

Phone: (541) 790-7421 

E-Mail: palanuk_d@4j.lane.edu  

Pre-Bid: Non-Mandatory 2/26 3pm 

in front of the school at 91274 

North Coburg Road.  

Description: Demolition of existing built-up roofing system, including roof covering, 

insulation board, underlayment, and associated flashings, trims, and accessories 

and installation of new single-ply membrane roofing systems and fall protection 

anchors.  

Eugene, Or.  

Hunter Creek Maintenance Station Sander Storage Facility  

3/19/25 

11:30 am  

Contact: Kayleen Warner 

E-Mail: Kayleen.WARNER@odot.oregon.gov  

Pre-Bid: Mandatory 3/6 11am. Location: ODOT Hunter Creek MS, 28294 Hunter Creek RD., 

Gold Beach, OR.  

Description: Construction of a new Pre-engineered Metal Building (PEMB), provided by ODOT. Work to include erection of PEMB, below 

grade utilities, utility trenching, site grading and other work.  

Gold Beach, Or.  

Multi Site Pavement Replacement 

3/18/25 

2:00pm  

Contact: Kirk Gebb 

Phone:(541) 790-7417 

E-Mail:gebb@4J.lane.edu  

Pre-Bid: Mandatory 3/6 1pm at 

Churchill High School at 1850 Bailey 

Hill Road, Eugene, OR.  

Description: Asphalt and concrete pavement repair and replacement at three 

school sites.  

Eugene, Or.  

https://medfordbuilders.sharefile.com/public/share/web-s08a23197cc1348459d703fb960c10052
https://medfordbuilders.sharefile.com/public/share/web-s0914126b3c574862b28cb98e8716966e
https://medfordbuilders.sharefile.com/public/share/web-s160275cecf68480192f42174fbe58f47
https://medfordbuilders.sharefile.com/public/share/web-sff3cacc0c2ed4bbb80f4fc87cb8c286d
https://medfordbuilders.sharefile.com/public/share/web-s69bf4e279690404fb254823bd7e025e9
https://medfordbuilders.sharefile.com/public/share/web-sd20e188a8f3c46baa71f7c87110239c0
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US97 Chiloquin Br OR39 HWY 50 SB Over HWY 4 

3/20/25 

9:00am  

Contact: Tom Feeley 

E-Mail: KFallsConstruction@odot.oregon.gov  

 

Description: 

1. Construct deck rehabilitation on bridge no. 06886. 

2. Construct deck rehabilitation on bridge no. 08343. 

3. Construct concrete beam seat extensions and bearing replacement on two bents of bridge no. 08343. 

4. Install elastomeric concrete nosing and joints for bridge nos. 06886 and 08343. 

5. Construct guardrail improvements at bridge nos. 06886 and 08343. 

6. Construct cold plane pavement removal and asphalt concrete pavement. 

Klamath Co. Or.  

BLM Lone Pine Campground Restoration 

3/19/25 

2:30pm  

Contact: Susanne Clark 

Phone: 503-808-6494 

E-Mail: susanneclark@blm.gov  

Pre-Bid: Non-Mandatory 3/5 9am Roseburg District Office, 777 NW Garden Valley Boule-

vard Roseburg, OR. Site visit point of contact: Jordan Radford, email: jradford@blm.gov, 

phone: (541) 464-3263.  

Douglas Co. Or.  Description: Demolition and site preparation, re-install metal roof and replace damaged components of roof structure on the Lone Pine 

Pavilion, reinstallation of existing damaged electrical system, reinstallation of existing damaged water supply and sanitary drain system, 

vault toilet cleaning, repainting, and repairs, Pump House cleaning, repainting and repairs, Firewood shed, Information kiosk, Asphalt 

paving and striping for roadway and vault toilet parking, Entrance gate, Repair and install fencing, Campsites, Signage, Aggregate sur-

facing, Lone Pine Campsite accessories and extracurricular activities, and Clearing, grubbing and landscaping.  

Addendum:1 

9 Peaks Apartments 

3/19/25 

5:00pm  

Contact: Keith Wooden 

Phone: 503-580-9063 

E-Mail: kwooden@housing-works.org  

 

Description: Construction of a 3-Story structure approximately 47,000 sf with 45 units. The project assumed to be a wood-framed building. 

The design includes one-bedroom, two-bedroom, and three-bedroom units with ground level community room, office and utility spaces. 

MEPFS (Mechanical, Electrical, Plumbing and Fire Sprinker) are design build. 

Electrical gear equipment has been previously purchased by the owner.  

Bend, Or.  

https://medfordbuilders.sharefile.com/public/share/web-sb5a6283cd6454f2989e0690cec0339b6
https://medfordbuilders.sharefile.com/public/share/web-se52a6e24cad04ee5a7a4ffa18cb5c5cd
https://medfordbuilders.sharefile.com/public/share/web-s59fd0b5320524254abad208fb9e5ce02
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Jackson County Grind & Inlay 

3/20/25 

10:00am  

Contact: Colton Minton 

Phone: (541) 774-8184 

E-Mail: MintonCD@jacksoncountyor.gov  

 

Description: Asphalt grinding, paving, pavement markings, and all other miscellane-

ous items of work.  

Jackson Co. Or.  

OIT Geothermal Tunnel Distribution Renovation 

3/20/25 

1:00pm  

Contact: Matt Bogatay, Bogatay Construction (GC) 

Phone: 541-882-5370 

E-Mail: bid@bci.us  

Pre-Bid: Non-Mandatory 3/4 9am at Bogatay Construction, Inc.'s office located 

at 4223 Venture Court, Klamath Falls, OR. 97601. The parties will tour the site fol-

lowing a briefing on the project.  

Description: This project replaces approximately 2,700 LF of geothermal piping with the utility tunnels on the OIT Campus. Work consists 

of demolition, pipe installation, valve installation, structural improvements, controls electrical wiring, and related work.  

Klamath Falls, Or.  

6 Bay Garage Concrete Floor 

3/20/25 

12:00pm  

Contact: Kathy Blehm 

Phone: 503-509-1322 

E-Mail: Kathy.m.blehm@odfw.oregon.gov  

Pre-Bid: Mandatory 3/11 

12:30pm at Summer Lake 

Wildlife Area located at 

53447 HWY 31, Summer Lake, 

OR  

Description: Install new garage floor and 2 car driveway to the 6-bay garage build-

ing at Summer Lake Wildlife Area headquarters compound.  

Summer Lake, Or.  

Cottage Grove Substation Power Transformer Maintenance 

3/20/25 

12:00pm  

Contact: Cassie Stavros 

E-Mail: cassie@epud.org  

 

Cottage Grove, Or.  Description: providing maintenance for Emerald People’s Utility District  to its Cot-

tage Grove substation.  

https://medfordbuilders.sharefile.com/public/share/web-sb30ca94b08054a73ab33501659644d30
https://medfordbuilders.sharefile.com/public/share/web-s6417773544a34653bce720a3d2945860
https://medfordbuilders.sharefile.com/public/share/web-s97bd45529bb54b7eb01214fa522cf6f2
https://medfordbuilders.sharefile.com/public/share/web-s6ac62e1b315b43d98b2ffca7ccbf97de
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Stewart Park Tennis and Pickleball Courts 

3/20/25 

2:00pm  

Contact: Jesten Brenner 

Phone: 541-492-6730 

E-Mail: vligon@cityofroseburg.org  

 

Roseburg, Or.  Description: Demolition of 11 tennis courts and installation of 8 tennis courts and 10 pickleball courts with fencing, lighting, seating and 

appurtenances.  

2025 Residential Type II Slurry Project 

3/20/25 

2:00pm  

Contact: Michelle Elpi-Trainor 

Phone: 541-317-3019  

Pre-Bid: Mandatory 3/5 10am via Teams  

Bend, Or.  Description: The City intends to utilize a Type II slurry application for approximately 159,243 square yards or approximately 22.7 lane 

miles. All starts and stops will be laid out by the City in white marking paint. The Engineers estimate is $467,207.55 to $540,977.17  

2025 Residential Chip Seal Project 

3/20/25 

2:00pm  

Contact: Michelle Elpi-Trainor 

Phone: 541-317-3019  

Pre-Bid: Mandatory 3/5 11am via Teams  

Bend, Or.  Description: Approximately 28 lane miles and approximately 189,277 square yards of Chip Seal HFRS (High Float Rapid Set), ¼ minus 

rock HFRS P-2, and HFRS-P-1 Dilute 50/50 fog seal. Street locations are within the residential streets within the City of Bend.  

Well 9 Pumphouse  

3/20/25 

2:00pm  

Contact: Tina Kirchner 

Phone: (541) 504-2050 

E-Mail: tina.kirchner@redmondoregon.gov  

Pre-Bid: Non-Mandatory 3/4 10am via Microsoft Teams  

Description: Construction of a 1,044 sf pumphouse building & associated appurtenances, connection to a previously drilled municipal 

drinking water well, installation of a 16-inch water main distribution system & associated appurtenances, installation of a 29-stall as-

phalt parking lot & public restroom, storm facility improvements, fencing, security equipment & all associated improvements & demo-

lition of an existing 480 sf building.  

Redmond, Or.  

https://medfordbuilders.sharefile.com/public/share/web-s15821b6979354401af0dcbef22fd277a
https://medfordbuilders.sharefile.com/public/share/web-s56922cc9803148e5ba5389527f563225
https://medfordbuilders.sharefile.com/public/share/web-s74754052974b4a29bf2ced14afe93f4d
https://medfordbuilders.sharefile.com/public/share/web-s3d2276abc5104cd79ca90735eec868bf
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    Taxiway A & B Rehabilitation & MITL Install 

3/20/25 

2:00pm  

Contact: Dan Galanaugh 

Phone: 541-323-8570 

E-Mail: dgalanaugh@bendoregon.gov  

Pre-Bid: Non-Mandatory 3/4 2:30pm at the 

Bend Municipal Airport office, 63132 Powell 

Butte Road, Bend, OR  

Bend, Or.  Description: Minor crack repair, wide crack repair, pavement marking removal, pavement 

markings, seal coating, and electrical modifications and additions. The Engineer’s esti-

mate is between $4,000,000 and $4,750,000.  

Coos County Airport Concourse Capital Improvement Project 

3/20/25  

2:00pm  

Contact: Tess Guyer 

Phone: 541-269-1166 

E-Mail: tguyer@hge1.com  

Pre-Bid: Mandatory 3/6 11am on site, 1100 

Airport Lane, North Bend, OR  

North Bend, Or.  Description: Converting the existing Escalator Enclosure from an open-air passageway to 

an enclosed conditioned corridor connecting the lower level tarmac area to the Terminal 

Building. Wind breaks will be added at the tarmac level. Construction consists of structural 

steel, light gauge metal framing, metal siding panels, storefront, single ply roofing system, 

over metal deck. The project also includes heating and ventilation system and associated 

electrical.  

Addendum:1 

Multi Site Slurry Sealing Project 

3/20/25 

2:00pm  

Contact: Anna Backus 

Phone: (541) 684-4902 

E-Mail: anna.backus@kpff.com  

Pre-Bid: Non-Mandatory 3/10 1pm  at 4J 

Facilities Conference Room.  

Eugene, Or.  Description: Slurry sealing sections of pavement at various school sites to extend its longev-

ity, along with reinstalling striping to improve visibility and overall safety.  

2025 Highlands Park Conceptual Plan  

3/24/25 

2:00pm  

 

Contact: Mike Upston 

Phone: (541) 826-4212, ext. 111 

E-Mail: mikeupston@cityofeaglepoint.org  

 

Eagle Point, Or.  Description: The City of Eagle Point is requesting proposals from qualified consultants to prepare a Highlands Park Conceptual Plan. The 

process will include the development of preliminary concepts to be discussed with the community. It will evolve into selecting active 

and passive park uses and amenities such as parking, seating, restrooms, signage, and other features as determined during the design 

process. The final deliverable will provide the City with a detailed conceptual plan to be used for making decisions on implementation, 

estimating costs, submitting grant applications, and completing construction documents.  

6 Bay Garage Door Replacement 

3/20/25 

3:00pm  

Contact: Kathy Blehm 

Phone: 503-509-1322 

E-Mail: Kathy.m.blehm@odfw.oregon.gov  

Pre-Bid: Mandatory 3/11 12 noon at Summer Lake Wildlife Area located at 53447 HWY 31, 

Summer Lake, OR.  

Summer Lake, Or.  Description: Install new garage doors to the 6-bay garage building.  

https://medfordbuilders.sharefile.com/public/share/web-s4da5d15770724c6e82b2dfbe56859eba
https://medfordbuilders.sharefile.com/public/share/web-s50e5ba062d894eb188413c2263367f22
https://medfordbuilders.sharefile.com/public/share/web-s9c81ecfaf7c64c72a38ada633594bb1c
https://medfordbuilders.sharefile.com/public/share/web-s211e18deefaa49caa60a4c638c03e054
https://medfordbuilders.sharefile.com/public/share/web-s42a09ad3fada422e8ed486714cc36bd6
https://medfordbuilders.sharefile.com/public/share/web-s89029a8277704bd695ac2739a49d8468
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NW Cedar & Birch Improvements 

3/25/25 

2:00pm  

Contact: Hayes McCoy 

Phone: 541-923-7554  

 

Redmond, Or.  Description: The NW Cedar and Birch Improvements includes replacing aging 

steel water main to improve resiliency or our water system on NW Cedar Avenue 

and NW Birch Avenue between NW 6th Street and NW 10th Street. The Project al-

so includes the installation and replacement of sidewalks, ADA ramps and some 

driveways along NW Cedar Avenue and NW Birch Avenue. This will increase safety 

and mobility in the area, which is a well-used school route to John Tuck Elemen-

tary School. Construction is anticipated to occur entirely within the existing public 

right-of-way. The City estimates the cost of improvements at $1,981,700.  

Riverview Avenue Culvert Replacement 

3/25/25  

10:00am  

Contact: Steven Templin 

E-Mail: ecs-construction@lanecountyor.gov  

 

Mapleton, Or.  Description: 

1. Implement temporary traffic control 

measures. 

2. Implement temporary erosion and sedi-

ment control measures. 

3. Perform weed control management. 

4. Implement temporary water manage-

ment plan. 

5. Install box culvert and wing wall.  

6. Construct MSE retaining wall. 

7. Construct water main and sani-

tary sewer main. 

8. Construct engineered 

streambed. 

9. Place aggregate base and as-

phalt concrete pavement. 

10. Install and secure concrete bar-

rier.  

Ferry Street Bridge Load Strengthening Engineering Services 

3/26/25 

2:30pm  

Contact: Michelle Hahn 

Phone: (541)682-5051 

E-Mail: MHahn@eugene-or.gov  

 

Eugene, Or.  Description: Providing load strengthening design, related engineering and coordination to develop Plans, Specifications, and Engineering 

Estimate.  
Addendum:1 

Shasta Co. Roofing Membrane Replacement Various Locations  

3/27/25 

11:00am  

Contact: Shane Winton 

Phone: (530) 225-5090 

E-Mail: swinton@shastacounty.gov  

Pre-Bid: Non-Mandatory 3/5 10am beginning at 1355 West St., Redding, CA, outside the 

west side of the building, at the main public entrance to the building, and proceed to the 

next two locations accordingly.  

Description: Remove and replace the existing roofing membrane with a new PVC membrane at the following locations: 

· 1355 West Street 

· 300 Park Marina Circle 

· 6590 Lockheed Drive.  

Shasta Co. Ca.  

https://medfordbuilders.sharefile.com/public/share/web-seaccfc5e43834cd795629680f7716fee
https://medfordbuilders.sharefile.com/public/share/web-se1e1ac71240f4754a0a1c9811890230d
https://medfordbuilders.sharefile.com/public/share/web-sa7f8ad81a213457483c0264d651f81cd
https://medfordbuilders.sharefile.com/public/share/web-s43b3d75f43e74b8bad61fbfe3510593a
https://medfordbuilders.sharefile.com/public/share/web-s2846b31a444b4dd883c3618d11c9022d
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Generator Removal & Install  

3/28/25 

4:00pm  

Contact: Robert Perez 

Phone:  (530) 493-1600 ext. 2055 

E-Mail: rperez@karuk.us  

 

Orleans, Ca.  Description: Bids shall include the following items: New propane-fueled 125kw generator w/lockable enclosure, appropriately sized fuel 

tank/tanks and all necessary plumbing, block heater, battery, flexible connector, standard controls, auto-switching gear, all freight to job 

site, transport of old generator unit to an approved site, full installation (including gas lines and wiring) and start-up (load test, fuel adjust-

ments).  

Correctional Facility System Control Panel 

3/27/25 

5:00pm  

Contact: Heather Herauf 

E-Mail: Heather.Herauf@deschutes.org  

Pre-Bid: Mandatory 3/12 9am on site at the Deschutes County Adult Jail located at 63333 

US-20, Bend, OR. Contractors will be asked to meet outside of the jail at the designated 

time and will be escorted into the facility by the Procurement Manager. 

IMPORTANT Contractors intending to attend the mandatory on-site pre-proposal meeting 

will be required to submit The Deschutes County Sheriff’s Office Personal Inquiry Waiver & 

Release Form by no later than March 6, 2025 by 5:00 PM.  

Bend, Or.  Description: 

• Contractor will provide and support the installation, configuration, and maintenance of an Access Control Systems (ACS) at DCAJ. 

• Integration and support for intercom system. 

• Integration with VMS and recording. 

• Contractor will design, install, implement, configure, and support new ACS. 

• Contractor must have the ability to integrate ACS, Video Monitoring System (VMS), facility environmental controls, and intercom com-

ponents into a physical security system. These physical security systems are complex and include network video hardware and soft-

ware, access control hardware and software, and database servers. 

• DCAJ anticipates the award of one (1) Agreement resulting from this RFP. 

https://medfordbuilders.sharefile.com/public/share/web-s69f40619acc34673b3376060e94df6e5
https://medfordbuilders.sharefile.com/public/share/web-sd6fc9c1399c249da813ff18b62bc7361
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Redmond Wetlands Complex Project 

4/1/25 

2:00pm 

Contact: Tina Kirchner 

Phone: 541-504-2050 

E-Mail: tina.kirchner@redmondoregon.gov  

Pre-Bid: Mandatory 3/5/25, 9:30am in Conference Room 105, City Hall, 411 SW 9th Street, 

Redmond, Oregon  

Redmond, Or. Description: Construct new headworks and disinfection structures,36 acres of lagoons, 90 acres of wetlands, administrative and mainte-

nance support facilities, upsize 3 miles of existing 24”-diameter gravity sewer main to 48”-diameter, and public access amenities.  

Kneeland Road 

4/1/25 

2:00pm  

Contact: Jeff Ball 

Phone: 707-445-7377 

E-Mail: jball@co.humboldt.ca.us  

 

Eureka, Ca.  Description: Traffic control systems, clearing and grubbing, removing, adjusting or reconstructing existing facilities, reconstructing and wid-

ening pavement, installing new retaining wall, installing barriers and end treatments, installing drainage and underdrains, placing thermo-

plastic stripes, and erosion control items.  

Bear Creek Rd. & 27th Ave. Improvements 

4/2/25 

2:00pm  

Contact: Dan Galanaugh 

Phone: 541-323-8570  

Pre-Bid: Non-Mandatory 3/18 9am via Microsoft Teams  

Bend, Or.  Description: Consists of roadway improvements at this intersection as well as the Bear Creek and Purcell intersection. The work includes 

temporary features and appurtenances, storm drainage, retaining walls, concrete curbs, sidewalks driveways and medians, roadway sur-

facing, pavement markings, traffic safety devices, traffic signal modifications, water supply system improvements, right-of-way and land-

scaping improvements, and miscellaneous items necessary to complete the Project. The Engineer's Estimate is between $6,600,000 and 

$8,500,000.  

https://medfordbuilders.sharefile.com/public/share/web-s0c0dc38ee331480a9e3e23bece8ba60f
https://medfordbuilders.sharefile.com/public/share/web-sc986397bc6394bec879a3f4a6c159b58
https://medfordbuilders.sharefile.com/public/share/web-s71892bdadaac494ab7d72d35903d3848
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PW25-JOC Cal Poly Humboldt  

4/9/25 

3:00pm  

Contact: Addie Dunaway 

Phone: (707) 826-3304 

E-Mail: aes151@humboldt.edu  

Pre-Bid: Non-Mandatory 3/18 10am via Zoom  

Arcata, Ca.  Description: This Notice to Contractors is for the award of a two (2) Job Order Contracts (JOC), which is a competitively bid, firm fixed 

priced, indefinite quantity contract. The Contract scope of work includes a collection of detailed repair and construction tasks and speci-

fications that have established unit prices. It is awarded to the “Contractor” for the accomplishment of repair, alteration, modernization, 

maintenance, rehabilitation, demolition and construction of infrastructure, buildings, structures, or other real property. The University issues 

to the Contractor discrete, fixed-price task or job orders, as needed, under the contract. Under the JOC concept, the Contractor furnishes 

all management, documentation, labor, materials, and equipment needed to perform the work.  

Addendum:2 

North Adams Streetscape Improvements Phase  

4/22/25 

2:00pm  

Contact: Tess Guyer 

Phone: 541-269-1166 x0221 

E-Mail: tguyer@hge1.com  

Pre-Bid: Mandatory 3/18 10am at the Coquille Public Library at 259 N. Adams Street, Co-

quille, OR  

Coquille, Or.  Description: Removal of overhead utilities along North Adams Street from the intersection at Highway 42 through the intersection of E. 3rd 

Street. Improvements include placing overhead utilities underground, electrical service upgrades to existing buildings, upgrades to the 

existing sanitary sewer system, upgrades to the existing water system, and other improvements to accommodate the preparation of the 

complete buildout for Phase 2 improvements.  

East & West Forks Bridge Replacement 

4/8/25 

2:00pm  

Contact: Tami De Mille-Campos 

Phone: (541)552-2420  

Pre-Bid: Mandatory 3/18 9am beginning at the Community Development 

Building in Ashland located at 51 Winburn Way. The meeting will continue at both bridge 

locations.  

Ashland, Or.  Description: Project includes excavation, grading, along with procurement & installation of bridge and structural elements.  

https://medfordbuilders.sharefile.com/public/share/web-s1d1e42f9829042e0bfa35f7b30f8d2b8
https://medfordbuilders.sharefile.com/public/share/web-s3107510bf4b5474ba8add755c4c1f32d
https://medfordbuilders.sharefile.com/public/share/web-sb352b023962941cf8c05cd7878d4576b
https://medfordbuilders.sharefile.com/public/share/web-s38c303f564724359a1b1fdb985dad33d
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