

Medford Builders Exchange

RIVER VALLEY CHURCH



IN THIS ISSUE...

**BIDDING
OPPORTUNITIES
PLAN HOLDERS
BID RESULTS
BID DESCRIPTIONS
SUB BID REQUEST**

**5-7, 9
9-11
13-17
19-58
23,26,28,32,38**

GRANTS PASS, OR APRIL 7, 2PM

Why would your BUSINESS want a BROKER rather than an AGENT?

West Coast Insurance Brokers is different than your typical agency. We put our client's best interests at heart. We shop all the insurance companies—many you won't have access to—and find the most competitive rates and coverage.

How We Go Above & Beyond

- 24/7 Customer Service
- Advocates on your audits
- Sends updates to CCB on your behalf
- Assist with paperwork
- Updates to endorsements & Certificates

Sophia Adams, President



We Specialize in Contractors Insurance

- Contractors License Bonds
- General Liability
- Payment Performance Bonds
- Commercial Auto Insurance
- Workers Compensation Insurance

West Coast
Insurance Brokers, Inc.
Insuring Your Future

Ph: 503-268-7432

Fax: 971-228-8113

Sophia@WestCoastInsuranceBrokers.com
www.WestCoastInsuranceBrokers.com

OR Lic. #17213425
WA Lic. #858034
CA Lic. #0188171

(CA - DBA Sophia Adams Insurance Services)

At West Coast Insurance Brokers, our mission is to redefine the insurance experience. As President and an active broker, I founded this company with a belief in going beyond mere sales to empower individuals and businesses through personalized insurance solutions. We are dedicated to navigating the complex world of insurance, tailoring our services to meet the unique needs of each client. Our commitment extends beyond transactions; we cultivate an environment where our team members thrive and where customers feel supported, educated, and empowered. By prioritizing assistance over sales quotas, we strive to build lasting relationships built on trust, expertise, and genuine care.



SUPPLIER & SUBCONTRACTOR BID REQUEST

Seismic Retrofit

at the

Griffin Creek Elementary School

Medford, OR

COMING SOON

Email bids to: corey@vitusconstruction.com

****Prevailing Wage Rates Apply****

Plans available at:

Medford Builders Exchange – Phone# (541) 773-5327

For Electronic Bid Documents:

Email office@vitusconstruction.com for a Dropbox link

Vitus Construction Inc. is an equal opportunity employer and requests sub-bids from all interested firms including minority, women, disadvantaged, disabled veterans and emerging small business enterprises. Vitus Construction Inc is committed to a drug-free work site.

PO Box 1097, Gold Hill, OR 97525

Phone (541) 855-7177 | Fax (541) 855-7520

MEMBERSHIP BENEFITS

Full Membership Entitles a Member to:

- Website Access to view/download plans & specs
- Receive Weekly Bulletin by E-Mail or online
- Bulletin advertising space at nominal rates
- 10% discount on printing services

Regular Membership Entitles a Member to:

- Receive Weekly Bulletin by E-Mail
- Bulletin advertising space at nominal rates
- 10% discount on printing services

Membership Dues:

Full: \$70 per month

Regular: \$55 per month


All Dues to be Paid on Quarterly, Semi-Annual or Annual basis, in advance of elective period

BID DATE CHANGES

- Cottage Grove Substation Power Transformer Maintenance 4/3 12pm
- OIT Geothermal Tunnel Distribution Renovation 4/3 1pm
- EWEB ROC Expansion Bertelsen Annex Phase 2 4/3 2pm
- SOU South Mountain Avenue Property 4/4 3pm
- Crystal Creek Camp Demolition 4/4 5pm
- Innovation Academy Phase 2 Remodel 4/10 2pm
- Redmond Wetlands Complex Project 4/15 2pm
- KRC Fence Reconstruction 5/20 2:30pm

Bold: Indicates time change.

WELCOME OUR NEWEST MEMBER!



SHAWN MAPLES

shawn@maplesplumb.com
www.maplesplumb.com

317 W. Cedar Street
Eureka, CA 95501
(707) 445-2500
Fax (707) 445-9725



BARK BLOWERS

A MILESTONE COMPANY

LCB #9083

CONVEYOR TRUCK SERVICES

WHILE OUR BLOWER TRUCK CAN PLACE BARK, SOIL, AND COMPOST, OUR **NEW** CONVEYOR APPLICATION SYSTEM (CAS) TRUCK SERVICES ALLOW FOR PLACEMENT OF ADDITIONAL **LARGER, HEAVIER** MATERIALS UP TO **50 FEET** FROM THE TRUCK.



- **DECOMPOSED GRANITE**
- **GRAVEL**
- **SOIL**
- **BARK**
- **COMPOST**
- **SO MUCH MORE!**

**ASK ABOUT OUR
BLOWER SERVICES!**

BARK • COMPOST • SOIL



GET A FREE ESTIMATE!

541-890-4100

BIDDING OPPORTUNITIES

| <u>PROJECT</u> | <u>LOCATION</u> | <u>CONTACT</u> | <u>DATE/TIME</u> | <u>ADDENDUM</u> |
|--|--------------------|-------------------|------------------|-----------------|
| UHaul Phases 1,2,3 Civil Site Utility | Grants Pass, Or. | John Connor | 3/31/25 3pm | |
| Homes for Good HVAC Maintenance Services | Eugene, Or. | Dawn Green | 3/31/25 4pm | 1 |
| Kneeland Road | Eureka, Ca. | Jeff Ball | 4/1/25 2pm | 1 |
| Riddle Activity Center | Riddle, Or. | Jamieson Reed | 4/1/25 2pm | 2 |
| Kiln Bend TI | Bend, Or. | Colin Schauremann | 4/1/25 2pm | |
| Ochoco Mill Apartments Waterline Improvements | Prineville, Or. | Lori Ontko | 4/1/25 2pm | |
| NMHS Gym Shoring | Medford, Or. | Pam Thoren | 4/1/25 2pm | 1 |
| UO 2.MO Fall Protection Rebid | Eugene, Or. | Michael Oard | 4/1/25 2pm | |
| Winston Dillard Water District Integrator Services | Winston, Or. | Tanner Pence | 4/2/25 12pm | |
| Churchill HS Install of AC Replacements | Eugene, Or. | Diana McElhinney | 4/2/25 1pm | |
| Bear Creek Rd. & 27th Ave. Improvements | Bend, Or. | Dan Galanaugh | 4/2/25 2pm | 2 |
| OSD Oakland Middle School Gym | Oakland, Or. | Bidding, GC's | 4/2/25 2pm | 3 |
| 7 Cubic Yard Regenerative Air Street Sweeper Equipment | North Bend, Or. | Ralph Dunham | 4/2/25 4pm | |
| OR126B Westbound Springfield Willamette River Bridge | Springfield, Or. | Shane Prohaska | 4/3/25 9am | 2 |
| Cottage Grove Substation Transformer Maintenance | Cottage Grove, Or. | Cassie Stavros | 4/3/25 12pm | 1 |
| OIT Geothermal Tunnel Distribution Renovation | Klamath Falls, Or. | Matt Bogatay | 4/3/25 1pm | 2 |
| Civic Park Improvement Project | Burney, Ca. | Troy Jones | 4/3/25 2pm | |
| Emergency Shelter Upgrades | Ashland, Or. | Scott Fleury | 4/3/25 2pm | 1 |
| Creswell 2nd Street Improvements | Creswell, Or. | Andy Tweet | 4/3/25 2pm | |
| Asphalt & Concrete Patching Services | Eugene, Or. | Tim Rogers | 4/3/25 2pm | |
| Patrick Elementary School Seismic Renovation | Gold Hill, Or. | Kerry Washington | 4/3/25 2pm | |
| EWB ROC Expansion Bertelsen Annex Phase 2 | Eugene, Or. | Kristin Kokkeler | 4/3/25 2pm | 3 |
| SOU Hannon Library Re-roof Project | Ashland, Or. | Jim McNamara | 4/3/25 3pm | 1 |
| ADA Compliance Bathtub Replacement | Yreka, Ca. | Brian Gonzalez | 4/3/25 5pm | |
| Building Remediation Services | Klamath Falls, Or. | Shanna Stroh | 4/4/25 1pm | |
| *Maintenance Repair/Rebuild Alarm Signal Detect WC VA | White City, Or. | Surbrina Cantil | 4/4/25 10am | |
| *Mosaic Connors | Bend, Or. | Chad Schlottmann | 4/4/25 2pm | 1 |
| Septic Tank & Water Pressure System Project | Chiloquin, Or. | Hannah Ruiz | 4/4/25 3pm | |
| SOU South Mountain Avenue Property | Ashland, Or. | Ashley King | 4/4/25 3pm | 4 |
| Fire Sprinkler Safety Inspections | Ashland, Or. | Jim McNamara | 4/4/25 3pm | |

*** Indicates New This Week**

BIDDING OPPORTUNITIES

| <u>PROJECT</u> | <u>LOCATION</u> | <u>CONTACT</u> | <u>DATE/TIME</u> | <u>ADDENDUM</u> |
|--|-----------------------|----------------------|------------------|-----------------|
| Crystal Creek Camp Demolition | Whiskeytown, Ca. | Sarah Raube | 4/4/25 5pm | 2 |
| Brookings Harbor SD 10x64 Footing Pads for Pipe Support | Brookings, Or. | Jess Beaman | 4/7/25 7:36am | |
| *OR38 MP37.2 to 37.5 Maintenance Paving | Douglas Co. Or. | Terri Sinclair-Olson | 4/7/25 2pm | |
| *River Valley Church | Grants Pass, Or. | Ryan DeMello | 4/7/25 2pm | |
| East & West Forks Bridge Replacement | Ashland, Or. | Tami De Mille-Campos | 4/8/25 2pm | |
| Water System Improve 2025 Schedule B WTF Trans Well | Lakeview, Or. | Troy Baker | 4/8/25 2pm | |
| West View Newberry Twin Lakes Parkwood Sewer Project | Bend, Or. | Dan Galanaugh | 4/8/25 2pm | 1 |
| Homes for Good McKenzie Village Reroofs Phase 10 | Springfield, Or. | Jared Young | 4/8/25 2pm | |
| Crestview Vault Project | Prineville, Or. | Lori Ontko | 4/8/25 2pm | |
| *I-5 Rice Hill Bridge Deck Repairs | Douglas Co. Or. | Blake Howren | 4/8/25 2pm | |
| Taxiway & Apron Rehabilitation Project | Christmas Valley, Or. | Mariya McElroy | 4/9/25 10am | |
| *Highway 20 Chip Seal MP 33-62 | Deschutes Co. Or. | Joni Sirovatka | 4/9/25 11am | |
| Klamath Hatchery Rearing Tanks | Klamath Falls, Or. | Ashley Kallberg | 4/9/25 2pm | |
| *322 Line Miles of Fog Stripe | Curry Co. Or. | Rob Schafer | 4/9/25 2pm | |
| *OR138E MP1.1 Maintenance Paving | Douglas Co. Or. | Blake Howren | 4/9/25 2pm | |
| EUG Concourse A Expansion Reissue | Eugene, Or. | Michelle Hahn | 4/9/25 2:30pm | 1 |
| *I-5 Exit 124 NB Sidewalk Repair | Roseburg, Or. | Blake Howren | 5/9/25 2:30pm | |
| PW25-JOC Cal Poly Humboldt | Arcata, Ca. | Addie Dunaway | 4/9/25 3pm | 2 |
| Intelligent Transportation System | Crater Lake, Or. | Brenda Smith | 4/9/25 3pm | 1 |
| *Grants Pass Theatre Demo & Upgrade | Grants Pass, Or. | Jay Johnson | 4/10/25 12pm | |
| Newberry Wastewater Lift Station Improvements | LaPine, Or. | Troy Baker | 4/10/25 2pm | |
| Innovation Academy Phase 2 Remodel | Medford, Or. | Pam Thoren | 4/10/25 2pm | 1 |
| Friendly Hall Renovation Asbestos Abatement | Eugene, Or. | Nate Ferguson | 4/10/25 2pm | |
| *Taxilane Rehab Project | Bend, Or. | Justin Sweet | 4/10/25 2pm | 1 |
| Runway 34R RPZ Drainage Improvements | Eugene, Or. | Michelle Hahn | 4/10/25 2:30pm | |
| Painting Services Bandon City Hall & Library Light Poles | Bandon Or. | June Hinojosa | 4/10/25 3pm | |
| Window Film Office Doors & Windows | Eugene, Or. | Syd Some | 4/11/25 12pm | |
| Replace 8 Commercial Rooftop HVAC | Eugene, Or. | Syd Some | 4/11/25 12pm | |
| Replace Roofing One Story Office Building | Eugene, Or. | Syd Some | 4/11/25 12pm | |
| Install Fencing & Gate | Eugene, Or. | Syd Some | 4/11/25 12pm | |

*** Indicates New This Week**

BIDDING OPPORTUNITIES

| <u>PROJECT</u> | <u>LOCATION</u> | <u>CONTACT</u> | <u>DATE/TIME</u> | <u>ADDENDUM</u> |
|---|--------------------|--------------------|------------------|-----------------|
| RFP Eugene Area Office | Eugene, Or. | Syd Somes | 4/11/25 12pm | |
| COIC Core3 Phase 1Project | Redmond, Or. | Wayne Powderly | 4/11/25 12pm | |
| *Grocery Outlet Ashland TI | Ashland, Or. | Bidding GC's | 4/11/25 12pm | |
| Fencing & Gates at Stillwater WTP | Anderson, Ca. | Michelle Kempley | 4/11/25 2pm | |
| Redmond Municipal Airport Terminal Expansion | Redmond, Or. | Alex Harrison | 4/11/25 2pm | 1 |
| *Conduit Install Cascade Dr. Phase 1 | Springfield, Or. | Sandi Weston | 4/11/25 2pm | |
| Generator Install | Happy Camp, Ca. | Robert Perez | 4/11/25 4pm | |
| Southern Coos Hospital A & E Master Facilities Plan | Bandon, Or. | Joe Kunkel | 4/11/25 5pm | |
| *Construction Project Manager | Yreka, Ca. | Doug Goodwin | 4/11/25 5pm | |
| Homedale Rd. OR140 to Brett Way | Klamath Falls, Or. | Michael Zarosinski | 4/15/25 10am | |
| Cooley & Talus Rd. Extensions Phase 2 | Bend, Or. | Dan Galanaugh | 4/15/25 2pm | 1 |
| Aeration Systems Upgrade | Springfield, Or. | Barry Mays | 4/15/25 2pm | |
| Architectural Services Gray Courthouse Improvements | Bend, Or. | Eric Nielsen | 4/15/25 2pm | 1 |
| Homes for Good Heeran Center HVAC System Upgrades | Eugene, Or. | Jared Young | 4/15/25 2pm | |
| Redmond Wetlands Complex Project | Redmond, Or. | Tina Kirchner | 4/15/25 2pm | 6 |
| *Maple Leaf Subdivision Water Storm Sewer Install | North Bend, Or. | Ralph Dunham | 4/15/25 2pm | |
| *Rooted in Ironhorse Water & Sewer Line Improve | Prineville, Or. | Lori Ontko | 4/15/25 2pm | |
| *Multi Site Trash Compactors | Eugene, Or. | Diana McElhinney | 4/15/25 2pm | |
| *Septic Tank & Water Pressure System Project | Chiloquin, Or. | Hannah Ruiz | 4/15/25 3pm | |
| McCullough Creek Bridge Replace Reuben Rd. | Douglas Co. Or. | Tiffany Dean | 4/16/25 8:30am | |
| *Multi Site Parking & Accessible Site Upgrades | Eugene, Or. | Danny Palanuk | 4/16/25 2pm | |
| Fire Alarm Systems Safety Inspections | Ashland, Or. | Jim McNamara | 4/16/25 3pm | |
| Rogue Community College RFQ Preferred Contractors | Grants Pass, Or. | Jodie Fulton | 4/17/25 10am | |
| Water Distribution System Improvements | Mount Shasta, Ca. | Wesley Miller | 4/17/25 2pm | |
| EWEB MVA Transformer | Eugene, Or. | Sandra Hahn | 4/17/25 2pm | |
| *Transmission Water Main Replace 23rd & Hayden Bridge | Eugene, Or. | Wendy Lopez | 4/17/25 2pm | |
| Utility Line Clearance 8 & 3 Crews | Eugene, Or. | Kristin Kokkeler | 4/18/25 2pm | |
| Big Creek Rd. Culvert Replace N Fork Siuslaw | Lane Co. Or. | Steven Templin | 4/22/25 10am | |
| North Adams Streetscape Improvements Phase 1 | Coquille, Or. | Tess Guyer | 4/22/25 2pm | 1 |
| Bell Springs Road Storm Damage Repair | Humboldt Co. Ca. | Matthew Seno | 4/22/25 2pm | |

*** Indicates New This Week**

Hilton

LANDSCAPE SUPPLY

8087 Blackwell Rd
Central Point, Oregon

541-664-3374
1-800-632-1510

www.hiltonlandscapesupply.com

With the largest and most complete selection of rock, wood products, soil conditioners, and general landscaping products and accessories, Hilton Landscape Supply continues to be the choice for anyone needing a partner for their major construction project.



Blower / CAS Truck service

Erosion Control

Filter Blankets

Trucking Services

Natural Stone Veneer

Specimen Boulders

ODOT Spec Aggregate

Spec Top Soil Blends

Artificial Turf

Structural Soil

Bio Filtration Soil

Ecology Mix



Since 1956
Delivery or Pick-Up

BIDDING OPPORTUNITIES

| <u>PROJECT</u> | <u>LOCATION</u> | <u>CONTACT</u> | <u>DATE/TIME</u> | <u>ADDENDUM</u> |
|---|--------------------|-----------------------|------------------|-----------------|
| Mattole Rd. Storm Damage PM 11.73-76 | Humboldt Co. Ca. | Matthew Seno | 4/22/25 2pm | |
| North 10th St. Improvements | Central Point, Or. | Greg Graves | 4/22/25 2pm | |
| *Klamath County Economic Development Center | Klamath Falls, Or. | Leslie Barlow-Hunter | 4/22/25 2pm | |
| City of Malin Municipal Well Construction | Malin, Or. | Carmen Tague | 4/22/25 2pm | |
| *Armitage Park Water Improvements | Eugene, Or. | Ashleigh Riolo | 4/22/25 2pm | |
| *Burney Library Roof Solar & Generator Addition | Burney, Ca. | Corri Vandiver | 4/22/25 3pm | |
| *On Call Construction Services RFQ | Redmond, Or. | Tina Kirchner | 4/23/25 2pm | |
| *HSIP Pedestrian Improvement Project | Crescent City, Ca. | Andrew Leighton | 4/24/25 2pm | |
| *Staats Street Water Main Replace | Bend, Or. | Michelle Elpi-Trainor | 4/29/25 2pm | |
| *Pony Creek Road Improvements | North Bend, Or. | Darin Nicholson | 4/29/25 2pm | |
| *Pleasant Hill High School Gym Seismic Rehab | Pleasant Hill, Or. | Jim Crist | 4/29/25 2pm | |
| *Water Supply & Storage Improvement Project | Yreka, Ca. | Erin Kiser | 5/9/25 2pm | |
| EAC Rock Production | Klamath Co. Or. | Jeremy Morris | 5/13/25 10am | |
| Powers Sewer River Crossing | Powers, Or. | Stephanie Patterson | 5/13/25 2pm | |
| KRC Fence Reconstruction | Klamath Co. Or. | Lorri Schoellkopf | 5/20/25 2:30pm | 1 |
| *US101 OR540 ADA Curb Ramps Phase 2 | Coos Co. Or. | Megan Saunders | 5/28/25 9:30am | |

*** Indicates New This Week**

PLAN HOLDERS

| | | | |
|---|-------------------|--------------|----------------------------|
| <u>UHaul Phases 1,2,3 Civil Site Utility</u> (3/31/25) | | | |
| Gheen Builders | John Connor | 530-212-3699 | john@gheenbuilders.com |
| <u>Riddle Activity Center</u> (4/1/25) | | | |
| Ausland Group (GC) | Jamieson Reed | 541-291-7604 | jreed@auslandgroup.com |
| <u>Kiln Bend TI</u> (4/1/25) | | | |
| SunWest Builders | Colin Schauermann | 541-548-7341 | colins@sunwestbuilders.com |



PLAN HOLDERS

UO 2.MO Fall Protection Rebid **(4/1/25)**

Hoffman Construction (GC)

Michael Oard

503-221-8811

bids@hoffmancorp.com

OSD Oakland Middle School Gym **(4/2/25)**

McKenzie Commercial Contractors

Toby DeMasters

541-343-7143

tdemasters@mccmail.biz

OIT Geothermal Tunnel Distribution Renovation **(4/3/25)**

Bogatay Construction (GC)

Matt Bogatay

541-882-5370

bid@bci.us

Patrick Elementary School Seismic Renovation **(4/3/25)**

S & B James (GC)

Kerry Washington

541-826-5668

kerrywashington@sbjames.com

SOU Hannon Library **(4/3/25)**

Outlier Construction (4/2 2PM)

Ryan DeMello

541-816-0639

ryand@outlierbuilt.com

Mosaic Connors **(4/4/25)**

Skanska (GC)

Chad Schlottmann

541-948-2005

chad.schlottmann@skanska.com

River Valley Church **(4/7)**

Outlier Construction (GC)

Ryan DeMello

541-816-0639

ryand@outlierbuilt.com



PLAN HOLDERS

EUG Concourse A Expansion Reissue **(4/9/25)**

Essex General Construction
LaDuke Construction
JE Dunn Construction
Siemens Industry
Swinerton Builders
Petrichor Constructors
Specification Northwest LLC
JLM Innovations LLC

| | |
|-------------------|--------------|
| Nitai Steil | 541-275-8242 |
| Robert LaDuke | 541-664-1272 |
| Amy Winterowd | 971-270-2857 |
| Kyle Hughes | 503-847-5898 |
| Karie Godzik | 971-256-3699 |
| Katherine Timmins | 503-539-0863 |
| Daana Denzel | 206-669-4600 |
| Joe Franklin | 360-567-8658 |

nitai.stein@essexgc.com
rkladuke@msn.com
amy.winterowd@jedunn.com
kyle.hughes@siemens.com
kgodzik@swinerton.com
katie.petrichor@outlook.com
daana@denzelnw.com
joe.f.franklin@gmail.com

Innovation Academy Phase 2 Remodel **(4/10/25)**

S & B James
Adroit Construction
Outlier Construction
Vitus Construction

| | |
|---------------------|--------------|
| Kerry Washington | 541-826-5668 |
| Rachael Fullenwider | 541-492-4098 |
| Ryan Beugli | 541-292-6367 |
| Corey Vitus | 541-855-7177 |

kerrywashington@sbjames.com
bids@adroitbuilt.com
ryan@outlierbuilt.com
corey@vitusconstruction.com

Grants Pass Theatre Demo & Upgrade **(4/10/25)**

Team Construction

| | |
|-----------------|--------------|
| Tom Baumgartner | 360-699-1477 |
|-----------------|--------------|

tbaumgartner@teamconstruction.com

Grocery Outlet Ashland TI **(4/11/25)**

Tilton Construction (4/9)

| | |
|-------------|----------------------|
| Doug Tilton | 916-630-7200 ext 225 |
|-------------|----------------------|

estimating@tiltonpacific.com

Redmond Municipal Airport Terminal Expansion **(4/11/25)**

Skanska (GC)

| | |
|---------------|--------------|
| Alex Harrison | 971-294-3309 |
|---------------|--------------|

alex.harrison@skanska.com

KRC Fence Reconstruction **(5/20/25)**

RJS Construction

| | |
|------------|--------------|
| Ken Wilcox | 971-352-1732 |
|------------|--------------|

kenwilcox@rjsconst.com

**We do our best to compile the plan holders list, which is not always complete.
Please let us know if we are missing a contractor, so we can add them to the list.**



Residential & Commercial Services

Asbestos

- Testing
- Survey
- Abatement

Demolition

- Structure Demolition
- Mobile Home Demolition
- Lot Scrapes & Fire Cleanup

Mold

- Testing
- Remediation

Lead

- Testing
- Abatement

**First Response
Environmental Services**

info@callfirstresponse.com

(541) 773 3740

CCB #189270



IICRC
Institute of Inspection Cleaning
and Restoration Certification



BID RESULTS

Lane Events Center Lobby Renovation (Eugene, Or. 3/4/25)

| | |
|---------------------------------|-----------|
| 3 Diamond Construction | \$745,804 |
| McKenzie Commercial Contractors | \$752,777 |
| Essex General Construction | \$786,745 |
| Ross Builders Northwest | \$789,000 |
| Bridgeway Contracting | \$796,067 |

Lane Events Center Lobby Remodel (Eugene, Or. 3/4/25)

Intent to Award issued to McKenzie Commercial in the amount of \$774,998.

Lakeside ARPA Wastewater Treatment Plant Upgrades (Lakeside, Or. 3/5/25)

| | |
|-------------------------|--------------|
| R & G Excavating | \$13,083,134 |
| McClure & Sons | \$13,887,639 |
| Pacific Excavation Inc. | \$15,070,000 |
| James W Fowler | \$17,999,999 |

Redmond Prineville Curb Ramps (Deschutes Co. Or. 3/6/25)

| | |
|-------------------|----------------|
| Cascade Civil | \$5,687,256.50 |
| Brown Contracting | \$5,943,823.40 |
| Marcum & Sons | \$6,434,670.45 |
| K & E Excavating | \$7,187,953.20 |

The Salvation Army Hope Village Site (Coos Bay, Or. 3/6/25)

| | |
|----------|-----------|
| JB Steel | \$942,929 |
|----------|-----------|

Collier Memorial Park Campground Entrance Improvement Project (Chiloquin, Or. 3/6/25)

| | |
|-------------------------------------|--------------|
| *Central Oregon Homes | \$874,866 |
| Suulutaaq | \$912,024.45 |
| Morello Construction | \$948,359 |
| Rocky Mountain Construction | \$949,563 |
| NW Construction General Contracting | \$1,351,915 |
| *Intent to Award | |

Port Orford Community Building Remodel (Port Orford, Or. 3/6/25)

| | |
|------------------------|-------------|
| *Vitus Construction | \$1,684,500 |
| H3 General Contractors | \$1,899,000 |
| *Intent to Award | |

American Legion Building Remodel (Port Orford, Or. 3/6/25)

| | |
|---|-----------|
| H3 General Contractors | \$614,991 |
| Vitus Construction | \$720,877 |
| Bids exceeded project estimates and will not be awarded | |

2025 Spring Roadway Repairs (Coos Bay, Or. 3/6/25)

| | |
|-------------------------------------|-----------|
| *Knife River | \$162,165 |
| KNL Industries | \$198,500 |
| Johnson Rock Products | \$199,535 |
| Pacific Northwest Sealing & Asphalt | \$229,015 |
| *Intent to Award | |

Field Mowing Services Rebid (Eugene, Or. 3/6/25)

| | |
|---------------------------|--|
| <u>Bids Received</u> | |
| AG Yard Care | |
| *Brink Brothers | |
| Graham Landscape & Design | |
| Green Acres Landscape | |
| *Intent to Award | |

Crescent City Surge Tank Project (Crescent City, Or. 3/6/25)

| | |
|-----------------------|--------------|
| Wahlund Construction | \$694,900 |
| Tidewater Contractors | \$703,500 |
| Mercer Fraser | \$900,000 |
| McLennan Excavation | \$957,790.31 |
| GR Sundberg | \$999,100 |

BID RESULTS

3rd & Powers Traffic Signal Safety Improvement (Bend, Or. 3/6/25)

| | |
|-----------------------------------|-----------|
| *Northstar Electrical Contractors | \$218,670 |
| Aaken Corporation | \$293,500 |
| *Intent to Award | |

Sky View Middle School Gym Addition Architectural Services (Bend, Or. Bid 2/13 Awarded 3/7/25)

Intent to Award issued to ORW Architecture.

La Pine Transportation Remodel & Addition Architectural Services (Bend, Or. Bid 2/20 Awarded 3/7/25)

Intent to Award issued to ORW Architecture.

Lake of the Woods Maintenance Yard Paving Project (Klamath Co. Or. 3/7/25)

| | |
|--------------------------|----------|
| *Hybrid Construction LLC | \$79,050 |
| Settje Sons Paving | \$88,125 |
| *Intent to Award | |

2025 Spring Pothole Project (Coos Bay, Or. 3/11/25)

| | |
|---|-----------|
| Pacific Northwest Sealcoating & Asphalt | \$199,029 |
| Knife River | \$203,785 |
| Johnson Rock Products | \$244,777 |
| KNL Industries | \$262,750 |

Fleet Bay 1 Fall Protection & Crane (Lane Co. Or. 3/11/25)

| | |
|---------------------------|-----------|
| *Bridgeway Contracting | \$689,326 |
| Essex General Contracting | \$696,902 |
| Fortis Construction | \$913,203 |
| *Intent to Award | |

Historic Hughes House Exterior Repairs & Preservation Cape Blanco (Port Orford, Or. 3/11/25)

| | |
|---------------------|-----------|
| Cald2Design | \$137,840 |
| Richards Remodeling | \$373,594 |

Jackson County Library Services Roof Replacements (Jackson Co. Or. 3/11/25)

| | |
|------------------|-----------|
| *Henris Roofing | \$296,835 |
| Hoag Roofing | \$301,759 |
| Roof Toppers | \$306,272 |
| *Intent to Award | |

Highway 101 & 42 Guide Sign Replacement (Coos Co. Or. 3/12/25)

| | |
|-----------------------------|----------|
| *L & L Construction | \$7,891 |
| Coastal Construction | \$9,865 |
| Hayes Construction Services | \$10,500 |
| Civil West Construction | \$23,827 |
| *Intent to Award | |

Emigrant Lake Oak Slope Campground Paving Overlay (Jackson Co. Or. 3/12/25)

Intent to Award issued to Aegis Asphalt Construction in the amount of \$145,000.

Suzanne Arlie Park Trails & Mountain Bike Park Reissue (Eugene, Or. 3/12/25)

| | |
|------------------------|----------------|
| *Creative Trail Design | \$2,026,348.97 |
| *Intent to Award | |

Emulsified Asphalt Supply Contract (Jackson Co. Or. 3/12/25)

Intent to Award issued to Western Emulsions in the amount of \$1,192,000.

Manila CSD Flood Reduction Drainage Enhancement (Arcata, Ca. 3/12/25)

| | |
|------------------------|----------------|
| West Coast Contractors | \$2,167,143.88 |
| Mercer Fraser Company | \$2,374,558 |
| Wahlund Construction | \$2,510,887.70 |
| GR Sundberg | \$2,880,578.50 |
| AGC | \$4,456,618.87 |

BID RESULTS

Aggregate Supply Contract (Jackson Co. Or. 3/12/25)

| | <u>\$ Awarded</u> |
|--------------------------|-------------------|
| Varney Creek Cinders | \$422,790 |
| Hilton Trucking & Supply | \$280,650 |
| Knife River | \$166,156 |
| Anderson Butte Quarry | \$27,375 |
| Central Pipeline | \$25,950 |
| Freel Ranch Quarry | \$21,750 |

Hot Mixed Asphalt Supply Contract (Jackson Co. Or. 3/12/25)

Intent to Award issued to Knife River in the Amount of \$966,000.

2025 Street Preservation (Bend, Or. 3/12/25)

| | |
|--------------------------------|-------------|
| *Knife River Northwest | \$3,484,643 |
| High Desert Aggregate & Paving | \$4,376,928 |
| *Intent to Award | |

2025 Lane County Slurry Seal Project (Lane Co. Or. 3/13/25)

| | |
|------------------------|--------------|
| *Pave Northwest | \$742,811.20 |
| Blackline Inc. | \$799,733.68 |
| VSS International Inc. | \$1,079,325 |
| *Intent to Award | |

Face Rock State Scenic Viewpoint Parking Lot (Coos Co. Or. 3/13/25)

| | |
|-----------------------|-----------|
| *Knife River | \$306,100 |
| KNL Industries | \$318,205 |
| Johnson Rock Products | \$324,265 |
| Coos Excavation | \$341,123 |
| *Intent to Award | |

Canyonville Maintenance Station Building 03 Remodel (Canyonville, Or. 3/13/25)

| | |
|----------------------------|----------|
| *Trees Plus Northwest | \$38,500 |
| Joseph Muller Construction | \$44,435 |
| L & M Custom Builders | \$60,000 |
| *Intent to Award | |

Utility Line Clearance (Eugene, Or. 3/14/25)

Project has been cancelled.

Briscoe School Floor Replacement Phase 2 (Ashland, Or. 3/18/25)

| | |
|----------------------|-----------|
| Vitus Construction | \$166,154 |
| Outlier Construction | \$166,642 |
| Adroit Construction | \$213,317 |

Track & Field Facility Improvement Project (Roseburg, Or. 3/18/25)

Intent to Award issued to Knife River Materials.

Hunter Creek Maintenance Station Sander Storage Building (Gold Beach, Or. 3/19/25)

| | |
|---------------------|-----------|
| *Vitus Construction | \$87,200 |
| Great Western Corp | \$181,850 |
| *Intent to Award | |

Install 220V Plug Remove 110V Ceiling Drop Downs (Eugene, Or. 4/11/25)

Project has been cancelled.

Window Repair or Replacement' (Eugene, Or. 4/11/25)

Project has been cancelled.

BID RESULTS

Klamath Falls & Silver Lake Bathroom Finishes (Klamath Co. Or. 3/19/25)

*Excel Northwest LLC \$49,985.50
*Intent to Award

Emergency NMHS Weatherproofing Post Demo (Medford, Or. 3/19/25)

Proposals Received

Adroit
*Outlier
Vitus
S & B James
*Intent to Award

US97 Chiloquin BR OR39 HWY 50 over HWY 4 (Klamath Co. Or. 3/20/25)

Cascade Civil \$1,887,566.50
Stellar J Corporation \$1,947,483
Carter & Company \$1,984,451.96

Stewart Park Tennis & Pickleball Courts (Roseburg, Or. 3/20/25)

| | <u>Option 1</u> | <u>Option 2</u> |
|----------------------|-----------------|-----------------|
| Game Day Lighting | \$477,515 | |
| JRT Construction | \$2,360,310 | \$2,459,987.50 |
| Knife River | \$2,899,710 | \$3,120,705 |
| Bineham Construction | \$3,534,997 | \$3,522,747 |

Jackson County Grind & Inlay (Jackson County, Or. 3/20/25)

Intent to Award issued to Knife River in the amount of \$2,929,117.20.

2025 Residential Chip Seal (Bend, Or. 3/20/25)

*One Way Trigger \$996,076.12
Doolittle Construction \$1,039,575.01
*Intent to Award

Residential Type II Slurry Project (Bend, Or. 3/20/25)

*VSS International \$369,325
Doolittle Construction \$424,000
*Intent to Award

Coos Co. Airport Concourse Capital Improvement Project (Coos Co. Or. 3/20/25)

(Base Bids Only)
Tom Gayewski Construction \$712,800
DSL Builders \$798,000
Gerding Builders \$1,190,065
Richards Remodeling \$1,386,402

EWEB Grant St & Pierce St Water Main Replace (Eugene, Or. 3/20/25)

Pacific Excavation \$1,152,951
H & J Construction \$1,298,347
Tech Line Excavation \$1,338,597.14
Wildish Construction \$1,340,875
Riverbend Materials \$1,433,620
Turney Excavation \$1,524,985

Multi Site Slurry Seal Project (Eugene, Or. 3/20/25)

Pave Northwest \$95,500
Blackline, Inc. \$160,000

Shady Cove WWTF UV Disinfection Construction (Shady Cove, Or. Bid 2/12 Awarded 3/20)

*Outlier Construction \$974,871
HP Civil \$1,254,000
McClure & Sons \$1,395,842
*Intent to Award

Redwood Elementary Seismic & Grants Pass HS Roof Project (Grants Pass, Or. 3/20/25)

Intent to Award issued to Vitus Construction.

BID RESULTS

Commerce Street Paving West 11th to 13th Ave. (Eugene, Or. 3/25/25)

| | |
|------------------------|--------------|
| *Wildish Construction | \$370,255.45 |
| RiverBend Construction | \$378,692 |
| Knife River Northwest | \$430,907.42 |
| *Intent to Award | |

District 5 Sanding Rock (Eugene, Or. 3/25/25)

| | |
|---------------------------|-----------|
| *Knife River | \$199,250 |
| Wildish Sand & Gravel | \$205,000 |
| Green Dream International | \$317,800 |
| *Intent to Award | |

Interstate 5 MP69-76 Grinding & Paving (Josephine Co. Or. 3/25/25)

All bids exceeded project estimate. Project will rebid at a future date.

Riverview Avenue Culvert Replacement (Lane Co. Or. 3/25/25)

| | |
|-------------------------|--------------|
| *Greensruns Inc | \$662,709.12 |
| Paramount Ironworks LLC | \$664,125 |
| Mars Construction | \$711,625 |
| Wildish Construction | \$886,640 |
| *Intent to Award | |

Jacoby Creek School Portable Classrooms Project (Bayside, Ca. 3/26/25)

| | |
|----------------------|-------------|
| ACGC | \$1,737,403 |
| Pierson Company | \$1,836,000 |
| Schreder | \$1,900,000 |
| Sequoia Construction | \$1,925,000 |

Ferry St. Bridge Load Strengthening Engineering Services (Eugene, Or. 3/26/25)

Bids Received
DOWL
David Evans & Associates
Conсор North America

Covered Bridge Storm Damage Repair (Lame Co. Or. 3/27/25)

DallumBuildco
Only Bid Received

Roofing Membrane Replacement Various Locations (Shasta Co. Ca. 3/27/25)

| | |
|----------------------|-------------|
| Harbert Roofing | \$621,010 |
| Durable Cool Roofs | \$843,188 |
| Four Seasons Roofing | \$927,852 |
| Barth Roofing Co. | \$1,579,482 |

North Medford High School Gym Professional of Record (Medford, Or. 3/27/25)

Proposals Received
ORW Architecture
Arkitek: Design & Architecture
Steele Associates Architects



- ♦ RELIABLE, QUALITY HAULING. CONTRACTED WITH ALL LOCAL ROCK PITS TO ENSURE BEST POSSIBLE PRICING
- ♦ AGGREGATE PRODUCTS, TOP ROCK, SOIL, AND MORE!
- ♦ DEMOLITION HAUL-AWAY
- ♦ BIG & SMALL EQUIPMENT MOBILIZATION



UHaul Phases 1,2,3 Civil Site Utility

3/31/25
3:00pm
Contact: John Connor, Gheen Builders (GC)
Phone: (530) 212-3699
E-Mail: john@gheenbuilders.com

Grants Pass,
Or.
Description: Implementation of erosion control plan, demolition & removal of existing site elements & one structure, cut/fill lots to achieve new grades, 2 certified building pads, install all utilities shown (dry utility plans are pending), compacted AB, asphalt paving, striping & signage. NOTE: AC will be installed in 2 lifts. First AC lift directly after building slabs are poured, second AC lift, striping and signage at the end of the project.

Homes for Good HVAC Maintenance Services

3/31/25
4:00pm
Contact: Dawn Green
E-Mail: dgreen@homesforgood.org

Eugene, Or.
Addendum:1
Description: Seeking proposals from qualified professional HVAC Maintenance for Homes for Good Housing Agency at 100 W. 13th Ave. Eugene, OR. This contract is for 1 year, with 3 options to renew for a total period of 4. A labor and material rate increase may be discussed within the first three (3) months of each calendar year. Homes for Good at its sole discretion, reserves the right to award this contract to more than one firm if it is determined a demand exists.

Kneeland Road

4/1/25
2:00pm
Contact: Jeff Ball
Phone: 707-445-7377
E-Mail: jball@co.humboldt.ca.us

Eureka, Ca.
Addendum:1
Description: Traffic control systems, clearing and grubbing, removing, adjusting or reconstructing existing facilities, reconstructing and widening pavement, installing new retaining wall, installing barriers and end treatments, installing drainage and underdrains, placing thermoplastic stripes, and erosion control items.

Riddle Activity Center

4/1/25
2:00pm
Contact: Jamieson Reed, Ausland Group (GC)
Phone: 541-291-7604
E-Mail: jreed@AuslandGroup.com

Pre-Bid: Non-Mandatory 3/14 10am Riddle Roots Activities Center, 460 E Fifth Ave Riddle, OR.

Second Pre-Bid Added: 3/24 12pm 460 E 5th Ave. Riddle, OR.

Riddle, Or.
Description: Ground up construction project will consist of a new gymnasium, kitchen space, after school programs, meeting spaces, restroom and concession spaces.

Addendum:2

CUT N BREAK
CONSTRUCTION, INC.

541-779-1482
WWW.CUTNBREAK.COM

"YOUR FULL SERVICE CONCRETE COMPANY"

- ◇ CONCRETE SAW CUTTING, BREAKING, REMOVAL AND EXCAVATION
- ◇ COMMERCIAL AND RESIDENTIAL CONCRETE
- ◇ HIGH CYCLE ELECTRIC WALL SAWING AND CORE DRILLING
- ◇ HELICAL PIERING
- ◇ CONCRETE SURFACE PREP/GRINDING
- ◇ POLISH CONCRETE
- ◇ CONCRETE COATINGS; EPOXIES/OVERLAYS
- ◇ CONCRETE REPAIR
- ◇ STAINING AND SEALING

"WE CAN SOLVE YOUR CONCRETE PROBLEMS"

Ryan Reeves 541-761-9633
ryan@cpipaving.com

Estimator

541-862-2390 Office
541-862-7404 Fax
140 Aggregate Ave. Grants Pass
P.O. Box 220. Murphy, OR 97533

www.cpipaving.com

CCB#223574



Kiln Bend TI

4/1/25
2:00pm

Contact: Colin Schauermaun
Phone: (541) 548-7341
E-Mail: colins@sunwestbuilders.com

Pre-Bid: Non-Mandatory 3/18 3:30pm 501 SW Hill St., Bend, OR

Bend, Or.

Description: A 39,703 SF, two story tenant improvement. Demo of all interior walls, finishes and mechanical distribution. Build out a new shared work space equipped with high end finishes for new offices, conference rooms, café, kitchen, theater room, game room, podcast room, and more.

Ochoco Mill Apartments Waterline Improvement

4/1/25
2:00pm

Contact: Lori Ontko
Phone: 541-447-5627
E-Mail: lontko@cityofprineville.com

Pre-Bid: Mandatory 3/25 2pm at 387 NE Third Street, Prineville, OR.

Prineville, Or.

Description: Installation of the following infrastructure improvements, 38 lf of 10-inch PVC sewer, one 60-inch manhole, 122 lf of 6-inch C-900 hydrant lateral pipe & associated appurtenances, 366 lf of 10-inch C-900 water main & associated appurtenances, 1,473 lf of 8-inch C-900 water main & associated appurtenances, fire hydrant assemblies & one 10-inch x 8-inch hot tap & 8-inch gate valve.

NMHS Gym Shoring

4/1/25
2:00pm

Contact: Pam Thoren
Phone: 541-842-1118
E-Mail: Pam.Thoren@medford.k12.or.us

Pre-Bid: Non-Mandatory 3/25 10am at 1900 N. Keene Way Medford, OR

Medford, Or.

Description: Shore up the remaining sections of the gym at North Medford High School.

- Temporary shoring just to the south of grid line H:Shoring would capture the existing roof-supporting glue-lams in the upper gym and extend down to level one slab in corridor 138
- Temporary Shoring at grid line 10:Shoring could be placed to support the girder at grid line 10 between grid lines B-G.
- If removal of girder at this grid line is necessary shoring could be placed to the west of grid line 10 from level two floor and up to the roof framing of the weight room, extending to the level one slab to the west of grid line 10 in the gym lobby/entry. Additional shoring may be needed along grid line 10, southward through the wrestling room and extending to the level one slab in the girls locker room below.

Addendum:1



Rodda
PAINT

**COMMERCIAL
INDUSTRIAL
RESIDENTIAL**

We Have You Covered from the Inside Out!

RoddaPaint.com |     

Serving Southern Oregon Contractors Since 1959!

FULL LINES OF ARCHITECTURAL & INDUSTRIAL PAINTS & COATINGS

Region's most experienced Sales Staff to assist with Commercial
• Inspections • Recommendations • Specs • Submittals • Quotes

STORE: 1211 Court St., Medford, OR 97501 | 541.772.9711
SALES: Jeff Davenport | jdavenport@roddapaint.com | 541.210.0264

METAL

BUILDING ERECTIONS LLC



✓ **Competent**

✓ **Efficient**

✓ **Reliable**

✓ ***On time. To the highest standards***

✓ ***Exceptional results tailored to your needs***



✓ ***Your Project Matters!***

541 261-7163
PAULBEALS@LIVE.COM
WWW.METALBUILDINGERECTION.COM

CCB #224101

UO 2.M0 Fall Protection Rebid

4/1/25
2:00pm
Eugene, Or.

Contact: Michael Oard, Hoffman Construction (GC)
Phone: (503) 221-8811
E-Mail: BIDS@hoffmancorp.com

Description: Fall Protection Re-Bid. Work includes Façade Access Equipment only.

Winston Dillard Water District Integrator Services

4/2/25
12:00pm
Winston, Or.

Contact: Tanner Pence
Phone: 541-679-8467
E-Mail: tpence@wdwd.us

Description: The Winston-Dillard Water District is soliciting Statements of Qualifications from firms to provide technical, design, and integration support to the District in the area of controls and Supervisory Control and Data Acquisition (SCADA) and to serve as the District's Integrator of Record (IOR).

Churchill HS Install of AC Replacements

4/2/25
1:00pm
Eugene, Or.

Contact: Diana McElhinney
E-Mail: CIP@4j.lane.edu

Pre-Bid: Mandatory 3/19 3pm in front of the school at 1850 Bailey Hill Rd.

Description: Installation of new AC compressors and coils at Churchill High School.

Bear Creek Rd. & 27th Ave. Improvements

4/2/25
2:00pm
Bend, Or.

Contact: Dan Galanaugh
Phone: 541-323-8570

Pre-Bid: Non-Mandatory 3/18 9am via Microsoft Teams

Description: Consists of roadway improvements at this intersection as well as the Bear Creek and Purcell intersection. The work includes temporary features and appurtenances, storm drainage, retaining walls, concrete curbs, sidewalks driveways and medians, roadway surfacing, pavement markings, traffic safety devices, traffic signal modifications, water supply system improvements, right-of-way and landscaping improvements, and miscellaneous items necessary to complete the Project. The Engineer's Estimate is between \$6,600,000 and \$8,500,000.

Addendum:2

OSD Oakland Middle School Gym

4/2/25
2:00pm
Oakland, Or.

Contact: Bidding GC's McKenzie Commercial Contractors Toby DeMasters
541-343-7143 • tdemasters@mccmail.biz

Pre-Bid: Mandatory 3/21 10am in the existing Middle School Gym located at 931 Old Town Loop Rd, Oakland, OR.

Description: Construction of a new single story wood framed gymnasium, approximately 13,650 sq. ft.. The project site is located in a vacant field on the existing middle school property that will remain active during the school year.

Addendum:3

Viking

CONCRETE CUTTING INC.

Concrete Scanner (GPR)

Our concrete scanner is one of the newest tools we have at Viking Concrete Cutting. Using ground penetrating radar (GPR) we have the ability to scan up to 20 in. deep in many different surfaces. We can locate things such as rebar, post tension cables, conduit and many other things. With this state of the art equipment and over 20 years of construction knowledge we are sure we can provide you safe and accurate answers with every scan we do.



Call us to discuss your upcoming projects.

Klamath Falls: 541-884-1399 • Medford: 541-773-2420
www.vikingconcretecutting.com

OR LIC# 162173 CAL LIC# 568236

7 Cubic Yard Regenerative Air Street Sweeper Equipment

4/2/25
4:00pm

Contact: Ralph Dunham
Phone: (541) 756-8586
E-Mail: rdunham@northbendcity.org

North Bend, Or.

Description: A Four-Wheel Chassis rated at a minimum of 32,000 pounds GVRW, Dual Engine Regenerative Air Street Sweeper with a minimum of a 7 cubic yard (gross capacity) hopper.

OR126B Westbound Springfield Willamette River Bridge

4/3/25
9:00am

Contact: Shane Prohaska
E-Mail: Shane.PROHASKA@odot.oregon.gov

Springfield, Or.

Description:
1. Construct temporary traffic control.
2. Construct bridge work.
3. Install permanent traffic control.

Addendum:2

Cottage Grove Substation Power Transformer Maintenance

4/3/25
12:00pm

Contact: Cassie Stavros
E-Mail: cassie@epud.org

Cottage Grove, Or.

Description: providing maintenance for Emerald People's Utility District to its Cottage Grove substation.

Addendum:1

OIT Geothermal Tunnel Distribution Renovation

4/3/25
1:00pm

Contact: Matt Bogatay, Bogatay Construction (GC)
Phone: 541-882-5370
E-Mail: bid@bci.us

Pre-Bid: Non-Mandatory
3/4 9am at Bogatay Construction, Inc.'s office located at 4223 Venture Court, Klamath Falls, OR. 97601. The parties will tour the site following a briefing on the project.

Klamath Falls, Or.

Description: This project replaces approximately 2,700 LF of geothermal piping with the utility tunnels on the OIT Campus. Work consists of demolition, pipe installation, valve installation, structural improvements, controls electrical wiring, and related work.

Addendum:2

Meade
SURVEYING LLC



Matthew Lake
JeffersonStateSecurity.com
Matthew@jsccllc.com
541-973-9714



REQUESTING SUB-CONTRACTING & SUPPLIER BIDS

OIT GEOTHERMAL TUNNEL DISTRIBUTION RENOVATION

OREGON INSTITUTE OF TECHNOLOGY
KLAMATH FALLS, OREGON

NEW BID DATE: APRIL 03, 2025 @ 1:00 PM

RFI / EMAIL: BID@BCI.US
PHONE: 1-541-BOGATAY
BID DOCS: [HTTPS://TINYURL.COM/YXR68VPV](https://tinyurl.com/YXR68VPV)

BIDS / SCOPE LETTERS ARE REQUESTED PRIOR TO BID TIME

WE ARE AN EQUAL OPPORTUNITY EMPLOYER REQUESTING SUB BIDS FROM
QUALIFIED MWESB/DVBE/SBE SUBCONTRACTING AND SUPPLIERS.
LET'S BUILD UP.®



CREATIVE SIGN & WRAP SOLUTIONS
MEDFORD, OR | EST. 2024

We are a custom sign and wrap print shop offering a range of high-quality, budget-friendly products. With nearly a decade of experience and a strong commitment to customer service and quality, we ensure that every project, big or small, receives thorough care and attention. Driven by a deep passion for design and print, and with a modern approach not usually found in the sign industry, we bring your vision to life with our creative sign and wrap solutions.



BANNERS

Vinyl material banners are renowned for their durability and versatility, making them a popular choice for both indoor and outdoor advertising. With their weather-resistant properties and vibrant printing capabilities, vinyl banners effectively convey messages and attract attention in various settings.



RIGID SIGNS | LARGE & SMALL FORMAT

Vinyl material banners are renowned for their durability and versatility, making them a popular choice for both indoor and outdoor advertising. With their weather-resistant properties and vibrant printing capabilities, vinyl banners effectively convey messages and attract attention in various settings.



VEHICLE BRANDING + WRAPS

Vinyl material banners are renowned for their durability and versatility, making them a popular choice for both indoor and outdoor advertising. With their weather-resistant properties and vibrant printing capabilities, vinyl banners effectively convey messages and attract attention in various settings.



STICKERS | LARGE & SMALL FORMAT

Vinyl material banners are renowned for their durability and versatility, making them a popular choice for both indoor and outdoor advertising. With their weather-resistant properties and vibrant printing capabilities, vinyl banners effectively convey messages and attract attention in various settings.



541.414.7620



INFO@SIGNAPPLYMEDFORD.COM



695 E VILAS RD STE 102, CENTRAL POINT OR 97502



SIGNAPPLYMEDFORD.COM

Emergency Shelter Upgrades

4/3/25
2:00pm

Contact: Scott Fleury
Phone: 541-488-5587
E-Mail: scott.fleury@ashlandoregon.gov

Pre-Bid: Mandatory 3/20 2pm on site
2200 Ashland St. Ashland, OR

Ashland, Or.

Description: The City of Ashland will receive Proposals from Proposers interested in acting as a Design Builder and providing services and performing Work for the development of Emergency Shelter Upgrades.

Phase One: DB to perform preconstruction services and develop with Owner's input pricing-level design documents and information such that the DB can prepare and provide a Design-Build Proposal to be reviewed and approved by the Owner.

Phase Two: If the Proposal is approved, the DB will complete design, permitting, construction, and post-construction tasks, including operation and maintenance manuals for the building systems and relevant performance testing.

Phase Three: The Design Builder will provide a one-year warranty period for improvements executed under this solicitation.

Addendum:1

Civic Park Improvement Project

4/3/25
2:00pm

Contact: Troy Jones
Phone: (530) 244-0202
E-Mail: tjones@paceengineering.us

Burney, Ca.

Description: Construction of a 16-space parking area off Juniper Avenue, a 5-foot-wide paved path, a 2,600-square-foot splash pad area, and a concrete walk around the splash pad; installation of playground equipment; relocation of an existing Conex box; upgrades to existing restroom; fencing; benches; and necessary utilities to service new improvements.

Creswell 2nd Street Improvements

4/3/25
2:00pm

Contact: Andy Tweet
Phone: 503-585-2474
E-Mail: atweet@westech-eng.com

Creswell, Or.

Description: Includes approximately 1,600 linear feet of street and utility improvements.



Asphalt & Concrete Patching Services

4/3/25
2:00pm

Contact: Tim Rogers
Phone: (541) 685-7109
E-Mail: tim.rogers@eweb.org

Eugene, Or. As needed asphalt & concrete patching services.

Patrick Elementary School Seismic Renovation

4/3/25
2:00pm

Contact: Kerry Washington, S & B James (GC)
Phone: 541-826-5668
E-Mail: kerrywashington@sbjames.com

Pre-Bid: Non-Mandatory 3/19 3pm at
Patrick Elementary 1500 Second Ave.
Gold Hill, Or.

Gold Hill, Or.

Description: Project components include: New CMU wall infill, In & out-of-plane connections from diaphragms to lateral force resisting systems, new roof sheathing on gym building & canopies, existing wood shear walls braced with plywood sheathing, and seismic bracing of non-structural scope items.
Also includes removal and replace of ceilings, roofing, fascias, gutters, downspouts, casework, lighting and concrete slab. Remove & reinstall of roof mounted equipment, and removal of CMU columns and replace with steel columns.

EWEB ROC Expansion Bertelsen Annex Phase 2

4/3/25
2:00pm


Contact: Kristin Kokkeler
Phone: (541) 685-7107
E-Mail: kristin.kokkeler@eweb.org

Pre-Bid: Non-Mandatory 3/12 9am at
EWEBs Roosevelt Operations Center,
4200 Roosevelt Blvd., Eugene, OR.

Eugene, Or.

Description: Construction of a new exterior laydown yard with access road, security fencing, site prep, grading, lighting, landscaping and associated utility work.

Addendum:3







CONSTRUCTION MANAGEMENT
REQUESTS PROPOSALS FROM SUCONTRACTORS AND SUPPLIERS FOR:
**PATRICK ELEMENTARY SCHOOL
SEISMIC RENOVATION**

Project Location: GOLD HILL, OR
Bid Date: APRIL 3, 2025, 2 PM PST
Last Day for RFI's—MARCH 21, 2025
Submit RFI's to KerryWashington@SBJames.com
Submit Bids via email to bids@sbjames.com
PH: 541-826-5668 Fax: 541-826-5536
PROJECT SUBJECT TO BOLI WAGES, DATED 1/5/2025
Thank You.

S+B James is an equal opportunity Employer requesting bids from qualified M/W/DVBE/SBE subcontractors and suppliers. 100% Payment/Performance Bonds will be required for subcontracts in excess of \$150,000.

OR CCB: 167945 **www.sbjames.com** CA CCB 993926

OUR RELATIONSHIPS ARE EVERYTHING

| | | | |
|---|---|--|---|
|  BE THERE FOR EACH OTHER |  SUPPORT OUR COMMUNITIES |  BE TRANSPARENT |  MAKE THINGS RIGHT |
|---|---|--|---|

ATLAS

HEATING & AIR, LLC



- Service and Repair
- Installation
- Maintenance Plans
- Financing Available

CCB# 233442

541-200-7759



LIFTING SOLUTIONS UP TO 50 TON CAPACITY

**Call, Text or E-Mail
541-956-8700
tmcbboby@gmail.com
timbermntoffice@gmail.com**

SOU Hannon Library Re-roof Project

4/3/25
3:00pm

Contact: Jim McNamara
Phone: (541) 552-6700
E-Mail: sou-rfp@sou.edu

Pre-Bid: Mandatory 3/24 11am Hannon
Library. 1290 Ashland Street, Ashland,
OR

Ashland, Or.

Addendum:1

Description: This project includes all labor, materials and equipment required to install a new single ply membrane roof on the SOU Hannon Library building. The total roof area is approximately 43,000 square feet. Approximately 6,400 square feet of the roof (underneath an existing Photovoltaic array) was overlaid with a 60 mil DuroLast single ply membrane in 2019. This section of newer DuroLast membrane will remain in place.

Work scope includes:

- Remove and recycle the existing PVC membrane roofing
- Install new 1/2" EPS "Fan-Fold" underlayment
- Minor tapered insulation installation to correct drainage problems
- install new 60 mil mechanically fastened PVC membrane roofing
- Install new prefinished metal parapet flashings or reuse existing copings (Contractor's option) at all parapet walls
- Furnish and install new walk pads
- Miscellaneous related work as required for a complete, warranted installation
- Provide a 20-year NDL manufacturer's warranty

ADA Compliance Bathtub Replacement

4/3/25
5:00pm

Contact: Brian Gonzalez
Phone: (530) 643-6177
E-Mail: bgonzalez@karuk.us

Pre-Bid: Mandatory. Contact Brian
Gonzalez to schedule.

Yreka, Ca.

Description: Remove existing shower pans, shower walls, drywall, cove, and flooring in four ADA-compliant units. Install a new walk-in shower with proper sloping to the existing drain, ensuring the new shower pan is structurally sound with no weak spots near the drain. Replace any drywall removed during demolition with new drywall, ensuring all patched areas are textured to match existing walls. Paint must match the existing color and finish. Install new manifolds, faucets, drains, showerheads, cove, and any other items removed during demolition.

Maintenance Repair/Rebuild of Alarm Signal & Detection White City VA

4/4/25
10:00am

Contact: Subrina Cantil
Phone: (509)525-5200 ext. 27314
E-Mail: Subrina.Cantil@va.gov

White City, Or.

Description: Provide monitoring, technical support and upgrades for the security cameras and camera systems at VA SORCC in White City, Oregon.



OUTLIER
CONSTRUCTION CO.

CCB# 217660

**SOU
HANNON LIBRARY
MEMBRANE ROOF
REPLACEMENT**

SUBMIT BIDS TO: WIN@OUTLIERBUILT.COM

CONTACTS:



ARLISA APLIN
P: 541.941.6928
E: arlisa@outlierbuilt.com



RYAN DE MELLO
P: 541.816.0639
E: ryand@outlierbuilt.com

BIDS DUE:
04/02/25
TIME:
2PM
PREVAILING WAGE

We are an equal opportunity employer requesting sub-bids from qualified M/W/DVBE/SBE subcontractors & suppliers. Minority, Women-Owned Businesses, Emerging Small Businesses & Section 3 Businesses are encouraged to submit bids. Outlier Construction is committed to a drug-free work site.

SUPPLIER & SUBCONTRACTOR BID REQUEST

Building Remediation Services

4/4/25
1:00pm

Contact: Shanna Stroh
Phone: 541-885-6380
E-Mail: SHANA.STROH@US.AF.MIL

Pre-Bid: 3/21 1pm Kingsley Field Air
National Guard Base, Bldg 505 211
Arnold Avenue Klamath Falls, OR

Klamath Falls, Or.

Description: Clean and restore the Heating, Ventilation, and Air Conditioning (HVAC) of Building 505 to Occupational Safety and Health Administration (OSHA) standards, at Kingsley Field Air National Guard Base, Oregon. Contractor will remediate the HVAC system, consisting of 128 linear feet of ducting, 120 linear feet of pipe, 2 plenums, and one AHU to include: Arsenic, Barium, Cadmium, Chromium, Lead, Selenium, Silver, and Silica.

Mosaic Connors

4/4/25
2:00pm

Contact: Chad Schlottmann, Skanska (GC)
Phone: 541-948-2005
E-Mail: chad.schlottmann@skanska.com

Pre-Bid: Non-Mandatory 3/24 3:30
via Microsoft Teams

Bend, Or.

Addendum:1

Description: A greenfield construction of a three-story healthcare clinic. This includes site improvements and utilities, a mass timber and glulam beam structure, and completely new mechanical, electrical, and plumbing systems.

Septic Tank & Water Pressure System Project

4/4/25
3:00pm

Contact: Hannah Ruiz
Phone: 541-783-2219 EXT 118
E-Mail: procurement@klamathtribes.com

Chiloquin, Or.

Description: Installation of a new septic system with a concrete septic tank and a 225 LF equal distribution gravel absorption drainfield, the installation of a new water pressure system in a new pumphouse and connect to an existing well, drilled in April 2024, and the installation of a pitless adapter in the well to connect to a new 1" PEX water service line below grade.

Fire Sprinkler Safety Inspections

4/4/25
3:00pm

Contact: Jim McNamara
Phone: (541) 552-6700
E-Mail: sou-rfp@sou.edu

Ashland, Or.

Description: Conducting annual and five-year fire sprinkler safety inspections.



LUCAS MAIN

OWNER

1-541-240-8977
MEDFORD.HOMEMASTERS.COM
LUCASM@HOMEMASTERS.COM

Contact - Dennis RMI
Office - 541-226-2182
Cell - 541-415-1198


PO Box 1633
Grants Pass, OR
97528

Free Estimates
Carden Industries LLC.
Handyman and
Painting Company

Email: cardenindustriesllc@outlook.com

CCB #242164
Bonded, Ins

*Creative Edge
Landscaping, Inc.*



COMPLETE LANDSCAPING
DESIGN & INSTALLATION

Rex O. Crist

541-776-6342
Cell: 541-821-1518
Lic #12186
2570 Merriman Road
Medford, OR 97501



**SOUTHERN OREGON'S MATERIAL
PLACEMENT COMPANY**
SINCE 2001

You bring the vision, we pave the way!



Flat rate pricing to help be more competitive and win jobs!!

2025 CAD Sale

6351 Blackwell Road , Central Point, OR 97502 | sales@groundcontrolso.com
541-776-BARK (2275) | www.groundcontrolso.com

SOU South Mountain Avenue Property

4/4/25
3:00pm

Contact: Ashley King
Phone: 541-552-8055
E-Mail: generalcounsel@sou.edu

Pre-Bid: The University will hold one (optional) pre-bid meeting and property tour. There will be an option to attend the Pre-Bid meeting over Zoom by RSVP'ing to generalcounsel@sou.edu or calling 541-552-8055 for assistance.

Ashland, Or.

Description: Prime Residential Use Development property for sale in Ashland, Oregon. Approximately .38 acres of low-density multiple family zoned property. Southern Oregon University, although not required to do so, has made the decision to accept bids for the property to maximize the value for Oregonians. The University is looking for traditional cash offers, but is open to creative offers that may generate revenue and serve to address both the short-term and long-term financial needs of the University. The University is not obligated to accept any of the bids submitted.

Crystal Creek Camp Demolition

4/4/25
5:00pm

Contact: Sarah Raube
Phone: 415-828-2005
E-Mail: sarah_raube@nps.gov

Pre-Bid: Non-Mandatory 2/24 1:30pm. Meet at Visitor Center at the intersection of Kennedy Memorial Drive and Highway 299 Whiskeytown National Recreation Area 14412 Kennedy Memorial Drive Whiskeytown, CA 96095 RSVP to Contract Specialist Rocio Gomez Macias at rocio_gomezmacias@nps.gov or 415-464-5204.

Whiskeytown, Ca.

Description: The Work consists of demolishing existing buildings, infrastructure, site features, debris removal, rough site grading, erosion and sediment control, and general site clean-up. Buildings are wood or steel framed. Includes well abandonment and hazardous waste abatement as asbestos containing materials are known to exist in at least one building (building 914).

Addendum:2

Brookings Harbor SD 10 by 64 Footing Pads for Pipe Supports

4/7/25
7:36am

Contact: Jess Beaman
Phone: (541)469-7443
E-Mail: jessb@brookings.k12.or.us

Brookings, Or.

Description: 10ft wide x 64' long - Footings pads to be dug for pipe supports - 4" hot dipped galvanized pipes for supports every 10 ft for post support - 6x8 pt beam to support roof rafters - 2x10x8ft pt rafters - Roof ledger to attach into existing building - Frame smaller access door to accomidate for roof covering - 5/8 cdx plywood - TPO roofing with welded drip edge - No painting - No electrical - No concrete to be poured - No gutter included - No engineering or permits

OR38 MP37.2 to 37.5 Maintenance Paving

4/7/25
2:00pm

Contact: Terri Sinclair-Olson
Phone: 541-530-9480
E-Mail: Terri.sinclair-olson@odot.oregon.gov

Douglas Co. Or.

Complete Cold Plane Pavement Removal of asphalt concrete surface, furnish and place Emulsified Asphalt Tack Coat, and furnish and place Level 3, ½" Fiber Reinforced Asphalt Concrete Pavement (FRACP) Mixture (PG 64-22).

River Valley Church

4/7/25
2:00pm

Contact: Ryan DeMello, Outlier Construction (GC)
Phone: 541-816-0639
E-Mail: ryand@outlierbuilt.com

Grants Pass, Or.

Description: Two-Story adaptive use remodel of an existing space. Project includes a new auditorium, children's ministry and updated office spaces.

First level of the building includes a large auditorium, new lobby, the Fellowship Cafe, a connection space, and children's ministry. Upper level will include office space and meeting rooms. Property includes minimal landscaping and 461 parking spaces.

East & West Forks Bridge Replacement

4/8/25
2:00pm

Contact: Tami De Mille-Campos
Phone: (541)552-2420

Pre-Bid: Mandatory 3/18 9am beginning at the Community Development Building in Ashland located at 51 Winburn Way. The meeting will continue at both bridge locations.

Ashland, Or.

Description: Project includes excavation, grading, along with procurement & installation of bridge and structural elements.

Water System Improve 2025 Schedule B WTF Transmission Lines Well Pump Stations

4/8/25
2:00pm

Contact: Troy Baker
Phone: 541-362-8682
E-Mail: tbaker@andersonperry.com


Pre-Bid: Non-Mandatory 3/19 pm at Town Hall, 525 North 1st Street, Lakeview, OR

Lakeview, Or.

Description: Construction of water system improvements including a new water treatment facility, water transmission lines, and well pump stations. The Work includes, but is not limited to, construction of approximately 1,835 linear feet (LF) of 16-inch polyvinyl chloride (PVC) water transmission line, 330 LF of 10-inch PVC water transmission line, and 90 LF of 8-inch PVC water transmission line; construction of a 1,750 gallons per minute water treatment facility to remove iron and manganese and a waste solids evaporative pond; the design, manufacture, and erection of a welded steel equalization and reclaim water storage tank; construction of approximately 960 LF of 6-inch gravity sanitary sewer and associated manholes; installation of submersible pumps, column pipes, pitless adapter units, and valve vaults for two new water supply wells (Wells No. 10 and 11); improvements to the existing Well No. 9 Pump Station; construction of an access road; installation of electrical, controls, and instrumentation; monitoring and telemetry work; fencing; and painting; together with all other Work required to complete the project.

OUTLIER

CONSTRUCTION CO.



CCB#217660

**RIVER VALLEY
CHURCH
NOTE* 50%
CD DRAWINGS
(BUDGETING PHASE)**

SUBMIT BIDS TO: WIN@OUTLIERBUILT.COM

CONTACTS:

RYAN DE MELLO
P: 541.816.0639
E: ryand@outlierbuilt.com

AL CELLA (contact for site visit)
P: 541.727.2037
E: alc@outlierbuilt.com

BIDS DUE:
04/07/25

TIME:
2PM

We are an equal opportunity employer requesting sub-bids from qualified M/W/DVBE/SBE subcontractors & suppliers. Minority, Women-Owned Businesses, Emerging Small Businesses & Section 3 Businesses are encouraged to submit bids. Outlier Construction is committed to a drug-free work site.

SUPPLIER & SUBCONTRACTOR BID REQUEST



Global Pacific

Environmental Incorporated



Asbestos Abatement



Mechanical Insulation



Demolition



Lead Abatement



Mold Abatement

Over 30 Years Experience!

Mike Ragan

Cell: 541-292-3796

Office: 541-830-3900

mike@globalpacific.info

rylee@globalpacific.info



West View Newberry Twin Lakes Parkwood Sewer Project

4/8/25
2:00pm

Contact: Dan Galanaugh
E-Mail: dgalanaugh@bendoregon.gov

Pre-Bid: Non-Mandatory 3/25 10am on Microsoft Teams

Bend, Or.

Addendum:1

Description: construction of new gravity and pressure sewer mains and laterals through areas primarily served by private septic systems. The scope of work includes, but is not limited to, trenching and installation of approximately 3,580-LF of 8-inch gravity sewer pipeline and 755 LF of 3-inch pressure sewer pipeline at depths approximately 4 - 13 feet, sewer manholes, gravity and pressure sewer services, temporary traffic control, street reconstruction, and general right-of-way restoration. The Engineer's estimate is between \$2,910,000 and \$3,720,000.

Homes for Good McKenzie Village Reroofs Phase 10

4/8/25
2:00pm

Contact: Jared L. Young
Phone: 541-852-2879
E-Mail: jyoung@homesforgood.org

Pre-Bid: Non-Mandatory 3/21 10am 300 W Fairview Dr Springfield, OR (Meet in Parking Lot)

Springfield, Or.

Description: Removal and replacement of a single layer of composition shingles and roofing components, replace bad roof sheathing, and clean site and gutters.

Crestview Vault Project

4/8/25
2:00pm

Contact: Lori Ontko
Phone: 541) 447-2340
E-Mail: lontko@cityofprineville.com

Pre-Bid: Mandatory 3/25 2:30pm 387 NE Third Street, Prineville, OR

Prineville, Or.

Description: Remove & replace the pressure reducing vault off of SW Park Drive. The project will also include the installation of a new isolation valve cluster with a new fire hydrant. Joint restraints will be installed while doing the work.

I-5 Rice Hill Bridge Deck Repairs

4/8/25
2:00pm

Contact: Blake Howren
Phone: 541-315-1943
E-Mail: Blake.W.Howren@odot.oregon.gov

Douglas Co. Or.

Description:

- Provide temporary work zone traffic control.
- Provide temporary work access and containment.
- Complete bridge removal and construct concrete bridge deck repair.
- Install permanent traffic control and guidance systems.

Taxiway & Apron Rehabilitation Project

4/9/25
10:00am

Contact: Mariya McElroy
Phone: 541-322-8962
E-Mail: mmcelroy@centurywest.com

Pre-Bid: Non-Mandatory 4/2 10am at the Christmas Valley Airport Apron 87936 Christmas Valley HWY, Christmas Valley, OR

Christmas Valley, Or. **Description:** Crack repair; Wide crack repair; Surface seal; and Replacement of pavement markings.

Highway 20 Chip Seal MP 33-62

4/9/25
11:00am
Contact: Joni Sirovatka
Phone: 541-207-7265
E-Mail: joni.a.sirovatka@odot.oregon.gov

Deschutes Co. Or. **Description:** Traffic control, installing temporary pavement markers, and permanent striping for the benefit of ODOT.

Klamath Hatchery Rearing Tanks

4/9/25
2:00pm
Contact: Ashley Kallberg
Phone: (503)947-6159
E-Mail: odfw.contractsinbox@odfw.oregon.gov

Klamath Falls, Or. **Description:** Rearing tanks and troughs

322 Line Miles of Fog Stripe

4/9/25
2:00pm
Contact: Rob Schafer
Phone: (541)-247-7097
E-Mail: roadinfo@currycountyor.gov

Curry Co. Or. **Description:** The striping of various roads located throughout Curry County, Oregon. The project consists of approximately 152 line miles of centerline, to be striped with "no pass" areas as required, and approximately 322 line miles of fog stripe.

OR138E MP1.1 Maintenance Paving

4/9/25
2:00pm
Contact: Blake Howren
Phone: 541-315-1943
E-Mail: Blake.W.Howren@odot.oregon.gov

Douglas Co. Or. **Description:**
1) Provide temporary work zone traffic control.
2) Complete minor adjustments and repairs to existing manholes.
3) Complete Cold Plane Pavement Removal of asphalt concrete surface, furnish and place Emulsified Asphalt Tack Coat, and furnish and place Level 3, ½" Asphalt Concrete Pavement Mixture (PG 64-22) at the following location(s) and as directed:

| Location | Length | Width | Depth |
|------------|--------|-------|-------|
| WB: MP 1.1 | 140' | 30' | 3.5" |

EUG Concourse A Expansion Reissue

4/9/25
2:30pm
Contact: Michelle Hahn
Phone: (541)682-5051
E-Mail: MHahn@eugene-or.gov

Pre-Bid: Non-Mandatory 3/20 10am at the Eugene Airport Administration Building,
28855 Lockheed Drive, Eugene OR

Eugene, Or. **Description:** Expansion of and remodel of portions of the existing concourse A building at the Eugene Airport. Specific components of the improvements include but are not limited to building demolition, civil site improvements, foundations, superstructure construction, exterior enclosure, HVAC improvements, plumbing improvements, fire protection, electrical improvements, ADA lift, and furnishings.

Addendum:1



TC Chevy is Your Southern Oregon Commercial Dealer



Now offering a **lineup** that will keep
your business **moving forward**.

Let TC Chevy's **non-commission** product
specialists work for you!



tcchevy.com
Ashland, OR

(541) 482-2411



Commercial
vehicles

I-5 Exit 124 NB Sidewalk Repair

4/9/25
2:30pm

Contact: Blake Howren
Phone: 541-315-1943
E-Mail: Blake.W.Howren@odot.oregon.gov

Roseburg, Or.

Description:

- 1) Provide temporary work zone traffic control.
- 2) Remove existing, damaged concrete island (grouted rock).
- 3) Complete inlet adjustments.
- 4) Construct concrete curbs and gutter and stamped concrete islands.



PW25-JOC Cal Poly Humboldt

4/9/25
3:00pm

Contact: Addie Dunaway
Phone: (707) 826-3304
E-Mail: aes151@humboldt.edu

Pre-Bid: Non-Mandatory 3/18 10am via Zoom

Arcata, Ca.

Description: This Notice to Contractors is for the award of a two (2) Job Order Contracts (JOC), which is a competitively bid, firm fixed priced, indefinite quantity contract. The Contract scope of work includes a collection of detailed repair and construction tasks and specifications that have established unit prices. It is awarded to the "Contractor" for the accomplishment of repair, alteration, modernization, maintenance, rehabilitation, demolition and construction of infrastructure, buildings, structures, or other real property. The University issues to the Contractor discrete, fixed-price task or job orders, as needed, under the contract. Under the JOC concept, the Contractor furnishes all management, documentation, labor, materials, and equipment needed to perform the work.

Addendum:2

Intelligent Transportation System

4/9/25
3:00pm

Contact: Brenda Smith
Phone: 720-315-2035
E-Mail: brenda_smith@nps.gov

Crater Lake, Or.

Description: The work consists of:

1. Installing multiple solar-powered, radar-activated roadway signs including two flashing icy road warning signs at key locations along Highway 62 and two queue warning signs near the Annie Springs Entrance.
2. Providing two portable changeable message signs (PCMS).
3. Constructing a new turnout for one portable changeable message sign (PCMS).
4. Striping a location for one PCMS along the Volcano Legacy Scenic Byway.
5. Installing two pole-mounted web cameras on a single pole and installing associated power and telecommunications lines.
6. Installing one static sign identifying wait times near the Annie Springs Entrance.

Addendum:1

Grants Pass Theatre Demo & Upgrade

4/10/25
12:00pm

Contact: Jay Johnson
Phone: 920-322-1690
E-Mail: jay.johnson@excelengineer.com

Grants Pass, Or.

Description: Demo and structural and architectural upgrade of existing theater.



OUTLIER
CONSTRUCTION CO.

CCB# 217660

MSD INNOVATION ACADEMY PHASE 2

SUBMIT BIDS TO: WIN@OUTLIERBUILT.COM

CONTACTS:

RYAN BEUGLI
P: 541.292.6367
E: ryan@outlierbuilt.com

MASON DRAKE
P: 541.326.7473
E: mason@outlierbuilt.com

BIDS DUE: 04/09/25 TIME: 2PM

PREVAILING WAGE

SUPPLIER & SUBCONTRACTOR BID REQUEST

We are an equal opportunity employer requesting sub-bids from qualified M/W/DVBE/SBE subcontractors & suppliers. Minority, Women-Owned Businesses, Emerging Small Businesses & Section 3 Businesses are encouraged to submit bids. Outlier Construction is committed to a drug-free work site.

S+B JAMES

CONSTRUCTION MANAGEMENT

**Medford School District
Innovation Academy Phase 2**

Description: Construction of new classrooms, teacher's offices, remote learning pods and an exterior metal awning.

Project Location: Medford, Oregon
Bid Date: April 8, 2025 2 PM PST

EARLY BID SUBMISSION HIGHLY ENCOURAGED

RFI's: kerrywashington@sbjames.com Bids: bids@sbjames.com
PH: 541-826-5668 Fax: 541-826-5536

PROJECT SUBJECT TO BOLI WAGE RATES
Thank You.

We are an equal opportunity Employer requesting bids from qualified M/W/DVBE/SBE subcontractors and suppliers. Each proposer is responsible to review the full set of bid documents and include all associated costs for their scope. Failure to do so will not constitute grounds for a change order. At S+B James discretion, 100% Payment/Performance Bonds may be required for subcontracts in excess of \$150,000.

OR CCB: 167945 www.sbjames.com CA LIC: 993926

VITUS
CONSTRUCTION INC.

SUPPLIER & SUBCONTRACTOR BID REQUEST

Remodel
at the
Innovation Academy
Medford, OR

Bids Due: April 10th, 2:00 PM

Email bids to: corey@vitusconstruction.com

****Prevailing Wage Rates Apply****

Plans available at:
Medford Builders Exchange – Phone# (541) 773-5327

For Electronic Bid Documents:
Email office@vitusconstruction.com for a Dropbox link

Vitus Construction Inc. is an equal opportunity employer and requests sub-bids from all interested firms including minority, women, disadvantaged, disabled veterans and emerging small business enterprises. Vitus Construction Inc is committed to a drug-free work site.

PO Box 1097, Gold Hill, OR 97525
Phone (541) 855-7177 | Fax (541) 855-7520

Innovation Academy Phase 2 Remodel

4/10/25
2:00pm

Contact: Pam Thoren
Phone: 541-842-1118
E-Mail: Pam.Thoren@medford.k12.or.us

Pre-Bid: Non-Mandatory 3/19 8am at
Innovation Academy, located at 1321
Center Drive, Medford, OR

Medford, Or.

Addendum:1

Description: The proposed remodel includes the construction of new classrooms, teacher's offices, remote learning pods, and an exterior metal awning (at the outdoor eating area). A new unisex restroom core will replace the existing. Above the new classrooms, a mezzanine is proposed to expand the existing. A new mechanical equipment platform, accessible from the mezzanine, will be built. A new LULA elevator will be installed to access the mezzanine area. Additionally, the building will be seismically retrofitted with an exterior metal frame system at the existing concrete tilt-up wall panels. The existing fire sprinkler system will be modified, and extended to the new interior spaces. A new dry fire sprinkler system will be installed at the new exterior awning. The design of the fire sprinkler systems will be design-build by a fire protection subcontractor. The existing fire alarm system will be modified, and extended to the new interior spaces and the exterior awning/patio area. New mechanical units will be installed on the roof, and on the mechanical equipment platform. Existing plumbing and mechanical systems will be modified, and extended to the new interior spaces.

adroit
CONSTRUCTION COMPANY, INC.

SUPPLIER & SUBCONTRACTOR BID REQUEST

**Innovation Academy Remodel PH2
Medford School Dist.
Medford, Oregon**

Bid Date: 4/9/2024 Time: 4PM

www.adroitbuilt.com/biddingopportunities

Contact: Rachael Fullenwider **Phone:** (541) 482-4098
Email: bids@adroitbuilt.com **Fax:** (541) 482-4218

Bids and/or Scope Letters are appreciated prior to bid date. Thank you!

We are an equal opportunity employer requesting sub-bids from qualified **M/W/DVBE/SBE** subcontractors & suppliers. Minority, Women owned businesses, Emerging small businesses & Section 3 businesses are encouraged to submit bids.

CCB#44384 / CSLB#454960B

Newberry Wastewater Lift Station Improvements

4/10/25
2:00pm

Contact: Troy Baker
Phone: 541-362-8682
E-Mail: tbaker@andersonperry.com

Pre-Bid: Non-Mandatory 3/25 10am at the City of La Pine City Hall, 16345 Sixth Street, La Pine, OR.

LaPine, Or.

Description: Demolition of an existing wastewater lift station; construction of a new duplex submersible wastewater lift station; installation of approximately 85 linear feet (LF) of 12-inch polyvinyl chloride (PVC) gravity sewer pipe; installation of approximately 5,689 LF of 10-inch PVC pressure sewer line, including a pipeline crossing of U.S. Highway 97; installation of approximately 650 LF of 8-inch PVC pressure sewer line; installation of electrical, controls, and instrumentation; installation of a new standby power generator system; site and restoration work; and painting.

Friendly Hall Renovation Asbestos Abatement

4/10/25
2:00pm

Contact: Nate Ferguson
Phone: 541-346-2901
E-Mail: natef@uoregon.edu

Pre-Bid: Mandatory 4/1 1:30pm on East 13th Avenue on the south side of Friendly Hall.

Eugene, Or.

Description: Asbestos abatement to accommodate a building-wide renovation project. Materials include but are not limited to in the abatement include floor tile & mastic, pipe insulation, acoustic textures, plaster, roofing, and finished gypsum board.

Taxilane Rehab Project

4/10/25
2:00pm

Contact: Justin Sweet
Phone: 541-693-2156
E-Mail: jsweet@bendoregon.gov

Pre-Bid: Non-Mandatory 4/1 11am at the Bend Municipal Airport office, 63132 Powell Butte Road, Bend, OR

Bend, Or.

Description: Rehabilitating taxilane asphalt concrete (AC) pavement along the west side of the airport at the Bend Municipal Airport. The Work includes minor crack repair, wide crack repair, AC pavement rehabilitation, pavement markings, seal coating, and storm drain improvements. The Engineer's estimate is between \$1,200,000 and \$1,700,000.

[Addendum:1](#)

Supporting and Being supported by the local community

Since 1973

FIF FASHION FLOORS LLC

427 N. Riverside Ave
Medford, OR 97501
Phone 541.779.0996
Fax 541.773.4535

www.fashionfloors.net Email: floors@fashionfloors.net

Providing quality installed commercial floor covering and Specialty Products

starnet 20 years
worldwide COMMERCIAL FLOORING PARTNERSHIP

Oregon
CCB #251186





LUCAS MAIN CONSTRUCTION®

CCB#151128
541-660-3361
WWW.LMCOREGON.COM



Dump Truck SERVICES AVAILABLE

We're able to provide
10 & 12 yard options.

Lucas Main Construction is a complete service general contractor specializing in full, complete builds for new construction as well as any and all remodels, from commercial to residential. There is no job too large or too small for LMC to be involved in. We have on-staff professionals to help you every step of the way — from the bidding process, all the way to completing your project. We approach every job with honesty, integrity, and complete transparency.



Lucas Main Construction strives to be Southern Oregon's most trusted construction company. We specialize and offer help with residential, commercial, underground and site work development. We're here to help you with it all!



Residential

WE SPECIALIZE IN PACIFIC NORTHWEST AND CRAFTSMAN STYLE RESIDENTIAL CONSTRUCTION, BUT ARE OPEN TO ALL STYLES.



Commercial

WE SPECIALIZE IN COMMERCIAL BUILDING AND DEVELOPMENT FROM SMALL TENANT IMPROVEMENT, MAJOR RENOVATIONS AND COMPLETE GROUND UP CONSTRUCTION HOUSE



Underground

WE ARE PREQUALIFIED FROM EVERY GOVERNING INSTITUTION IN SOUTHERN OREGON FOR ALL INFRASTRUCTURE AND SITE DEVELOPMENT.

Runway 34R RPZ Drainage Improvements

4/10/25
2:30pm

Contact: Michelle Hahn
Phone: (541)682-5051
E-Mail: MHahn@eugene-or.gov

Pre-Bid: Non-Mandatory 3/20 1pm at the Eugene Airport Administration Building, 28855 Lockheed Drive, Eugene OR

Eugene, Or.

Description: Grading and drainage improvements primarily within the Runaway Protection Zone (RPZ) of Runway 34R at Eugene Airport. These improvements include but are not limited to areas of mass and fine grading within an existing farm field, ditch regrading to promote positive drainage, drainage culvert replacements, a pump station with wet well installation, minor pavement repair, and associated electrical improvements.



Massey Interior Construction Inc.
"Wall & Ceiling Specialist"

- Commercial Interiors • Residential Drywall
- Metal Stud Construction • SAIF Insured
- Acoustical Ceiling Systems • 20yrs Experience
- Licensed & Bonded • CCB# 164625

Ed Spangle
Cell# 646-2171

Committed to Quality
over 20 years

Eric Massey
Cell# 951-0815

Painting Services Bandon City Hall & Library Light Poles

4/10/25
3:00pm

Contact: June Hinojosa
Phone: 541-347-2437
E-Mail: june@bandon-or.gov

Bandon, Or.

Description: Painting services for the nine (9) City Hall and four (4) Library light poles.

Window Film Office Doors & Windows

4/11/25
12:00pm

Contact: Syd Somes
Phone: (541)351-0141
E-Mail: sydney@ctsi.nsn.us

Pre-Bid: Non-Mandatory 3/17 11am address 2892 Crescent Ave. Eugene OR

Eugene, Or.

Description: Install window film on interior office doors and windows.



FIRESTOP CO.
AUTOMATIC FIRE PROTECTION
Firestopcompany.com

Oregon
743 Lawnsdale
Medford, OR 97504
Office: (541) 245-0466

Washington
3203 NE 65th Street, Space 2
Vancouver, WA 98663
Office: (360) 718-8604

Replace 8 Commercial Rooftop HVAC

4/11/25
12:00pm

Contact: Syd Somes
Phone: (541)351-0141
E-Mail: sydney@ctsi.nsn.us

Pre-Bid: Non-Mandatory 3/17 11am address 2892 Crescent Ave. Eugene OR

Eugene, Or.

Description: Replace 8 commercial size roof top units of similar make.

Replace Roofing One Story Office Building

4/11/25
12:00pm

Contact: Syd Somes
Phone: (541)351-0141
E-Mail: sydney@ctsi.nsn.us

Pre-Bid: Non-Mandatory 3/17 11am address 2892 Crescent Ave. Eugene OR

Eugene, Or.

Description: Remove & replace roofing, flashing and vent boots.

RFP Eugene Area Office

4/11/25
12:00pm

Contact: Syd Somes
Phone: (541)351-0141
E-Mail: sydney@ctsi.nsn.us

Pre-Bid: Non-Mandatory 3/14 11am address 2892 Crescent Ave. Eugene, OR

Eugene, Or.

Description: Modifications required to the building before move in, currently all Utilities are on and will be for the duration of the modifications. Work includes installation of doors, painting, vinyl flooring install, oven hood with fan and ducting, replace one toilet, and install water bottle fill station. Separate RFP for electrician work.

Install Fencing & Gate

4/11/25
12:00pm
Contact: Syd Somes
Phone: (541)351-0141
E-Mail: sydney@ctsi.nsn.us
Pre-Bid: Non-Mandatory 3/17 11am address 2892 Crescent Ave. Eugene OR

Eugene, Or. **Description:** Install Gate and fencing around shipping and receiving area at south side of building.

COIC Core3 Phase 1 Project

4/11/25
12:00pm
Contact: Wayne Powderly
Phone: (458) 600-1284
E-Mail: wayne.powderly@cumming-group.com

Redmond, Or. **Description:** soliciting proposals from qualified General Contractor firms to provide construction management/general contractor services for the CORE3 Phase 1 Project. The Central Oregon Ready, Responsive, Resilient Center project is intended to be a dedicated, multiagency coordination center and collaborative training facility for local, state, and federal public safety and emergency management personnel.

Grocery Outlet Ashland TI

4/11/25
12:00pm
Contact: Bidding GC's
Tilton Construction Doug Tilton
(916) 630-7200 x225 estimating@tiltonpacific.com

Ashland, Or. **Description:** Tenant improvement of an existing retail space for a Grocery Outlet. Scope of work includes: Demolition, concrete, structural steel, metal fabrications, rough carpentry, insulation, finish carpentry (casework), sheet metal, roofing, FRP, doors/frames/hardware, metal studs & drywall, plaster, epoxy flooring, resilient flooring, painting, toilet accessories, fire sprinklers, plumbing, HVAC and electrical.

Licensed, Bonded & Insured since 1993

CCB# 180659



541-261-0567

Structural & Architectural Steel Fabrication



PREFABRICATED WALL PANELIZING





WHY CHOOSE PREFABRICATED WALLS?

COST EFFICIENCY:
Reduce labor expenses,
especially on prevailing
wage projects

FASTER COMPLETION:
Significantly accelerate
construction schedules

**WEATHER-PROOF
PRODUCTION:**
Indoor production
continues regardless of
outdoor conditions



COMPREHENSIVE SOLUTIONS

- Full framing packages
- Customized wall solutions
- Detailed engineering and design
- Delivery directly to your construction site
- Quality guaranteed

CONTACT: 541-343-0999

35+ years of construction excellence. Every panel personally detailed by Peter Winberg. Superior craftsmanship when skilled labor is scarce.

Fencing & Gates at Stillwater WTP

4/11/25
2:00pm

Contact: Michelle Kempley
Phone: (530) 225-4137
E-Mail: mkempley@cityofredding.org

Pre-Bid: Non-Mandatory 3/26 9am at Stillwater Wastewater Treatment Plant located at 6475 Airport Rd Anderson, CA

Anderson, Ca.

Description: Install galvanized steel fencing and gates. Contractor shall be responsible for field-checking dimensions. Contractor shall contact U.S.A. Locate and have all utilities located before any work is performed. New fencing is to be installed where City of Redding marks ground for fencing to be installed. Contractor is responsible for all vegetation removal/ grading of site to install new fencing. In addition to hauling off site all vegetation and existing fence if any.

Conduit Install Cascade Dr. Phase 1

4/11/25
2:00pm

Contact: Sandi Weston
Phone: 541-744-3706
E-Mail: sandiw@subutil.com

Pre-Bid: Mandatory 4/1 10:30am 488 Cascade Dr., Springfield, OR.

Springfield, Or.

Description: Install underground facilities consisting of three (3) two-inch (2") and five (5) three-inch (3") poly or schedule 40 conduits for replacing existing underground electric distribution cable for the entire length of the project. This work will include installing two (2) Secondary J-Box and two (2) 4x4 concrete vaults and diamond plate lids. The work will consist of boring and/or trenching at multiple locations.

Redmond Municipal Airport Terminal Expansion

4/11/25
2:00pm

Contact: Alex Harrison Skanska (GC)
Phone: 971-294-3309
E-Mail: alex.harrison@skanska.com

Pre-Bid: Non-Mandatory 4/2 3pm via Microsoft Teams

Redmond, Or.

Description: Selective demolition, addition and renovation of existing airport terminal building to include all design and engineering disciplines:

Renovation of existing ground floor holdroom, addition of new holdrooms, new concession spaces shells, new baggage makeup area, new vertical circulation, new restroom and supporting MEP spaces and equipment.

Addendum:1



2083 Sage Rd
Medford, OR 97501
541-779-2024
Sascofasteners.com



Adhesive Anchor Headquarters



Nozzles
Brushes
Screens
Carbide Bits
Rebar Cutters



All Thread rod

A307 & F1554 Gr36 in stock

Generator Install

4/11/25
4:00pm

Contact: : Robert Perez
Phone: (530) 493-1600 ext. 2055
E-Mail: rperez@karuk.us

Happy Camp, Ca.

Description: New propane fueled 125kw generator w/lockable enclosure, appropriately sized fuel tank/tanks and all necessary plumbing, block heater, battery, flexible connector, standard controls, auto-switching gear, all freight to jobsite, full installation (including gas lines and wiring) and start up (load test, fuel adjustments).

Southern Coos Hospital A & E Master Facilities Plan

4/11/25
5:00pm

Contact: Joe Kunkel
Phone: 503-764-7374
E-Mail: jkunkel@thehealthcarecollaborativegroup.com

Bandon, Or.

Description: Provide an initial assessment of all properties currently owned/leased by SCHHC, focused on suitability for future use by SCHHC. Evaluation should include Mechanical, Structural, Electric and Civil engineering. In addition to an evaluation of the current facilities, the selected team is expected to lead the MFP process with a project team of SCHHC & Community leaders. The selected firm is expected to provide SCHHC with a set of options for strategic facilities development for the next 15 years.

Construction Project Manager

4/11/25
5:00pm

Contact: Doug Goodwin
Phone: (530) 493-1414 ext. 3112
E-Mail: dgoodwin2@karuk.us

Yreka, Ca.

Description: The Karuk Tribe Housing Authority (KTHA) requests Statement of Qualifications from interested individuals to provide Construction Project Manager services for the KTHA Fire-Adaptive Community Resilience Project Yreka, Fencing and Roofing. Project Manager will work with KTHA Construction Manager, Tenant Relations Manager/Assistant Director, Maintenance Supervisor and contractors to communicate timeline, scheduling, daily reports, weekly meetings, material inventory, and tenant communications. Respondent shall have demonstrated experience in construction management, including knowledge of construction process, strong communications skills, project planning and scheduling, budget management and problem-solving.

Homedale Rd. OR140 to Brett Way

4/15/25
10:00am

Contact: Michael Zarosinski
E-Mail: mzarosinski@klamathcounty.org

Klamath Falls, Or.

Description: Constructing a 10-foot-wide multi-use path along the west side of south Homedale Road for approximately 1,300 feet from the South Side Bypass (OR140) to Brett Way, with ± 883 feet of shoulder widening on the east side, and ± 862 feet on the west side of Homedale Road. The engineers estimate for this project is \$320,000-\$355,000.

OREGON
LICENSE
#168479



CALIFORNIA
LICENSE
#984682

HENRIS ROOFING & SUPPLY
OF OREGON INC.

Serving
Klamath Falls
Ashland - Medford
www.henrisroofinginc.com

ERIC BAKER
Owner
(541) 884-6161
eric@henrisroofinginc.com



For all your concrete, plumbing and hauling needs!

Grant Puhl
Owner
Office: 541-727-7334

riverlineconstruction@gmail.com
CCB# 217405

EARTHPIER

CCB#253211

Your One Stop **FULL SERVICE** Contractor

Specializing in Unstable
Soil Remediation

Serving:



Oregon

Home
Office:



Medford

Locally owned and operated in
Southern Oregon, proudly
serving communities statewide.


MULTIPLE SOLUTIONS AVAILABLE

- Mass Excavation & Sitework
- Aggregate Pier Installation
- Helical Pile
- Steel Pile



INTEGRATED PROJECT SUPPORT

- Soil & Structural Engineering Available
- Design Build Residential and Commercial



Call for More Information or to Schedule an Estimate:

JUSTIN - 541-951-9508 | BILL - 541-200-4055

Cooley & Talus Road Extensions Phase 2

4/15/25
2:00pm

Contact: Dan Galanaugh
E-Mail: dgalanaugh@bendoregon.gov

Pre-Bid: Non-Mandatory 4/1 9am via Teams

Bend, Or.

Addendum:1

Description: Decommissioning the Juniper Ridge Lift Station and roadway surface improvements and removal of existing pressure sewer structures on NE 18th Street from the Cooley Road roundabout to NE Talus Place, on NE Talus Place from NE 18th Street to NE Outcrop Lane, and onto NE Outcrop Lane north of NE Talus. The Work includes work zone traffic control, pump station decommissioning, construction survey, pressure sewer manhole removals, adjustments to manholes and boxes, roadway reconditioning, asphalt paving, pavement markings, and miscellaneous items necessary to complete the Work. The Engineer's Estimate is between \$634,230 and \$810,405.

Aeration Systems Upgrades

4/15/25
2:00pm

Contact: Barry Mays
Phone: 541-682-8682
E-Mail: bmays@springfield-or.gov

Springfield, Or.

Description: Various structural modifications. Retrofit of Aeration Basins 3, 4, 7 and 8 to be seismically resilient (Bid Alternate 1) Retrofit of the Secondary Control Complex (SCC) building to be seismically resilient (Bid Alternate 2) Building modifications including conversion of a mechanical equipment room to an electrical room. Roof replacement for the SCC (Bid Alternate 3) Addition of two new turbo blowers (and modifications to one existing turbo blower). Inspection, renovation and replacement of corroded process air piping and process water (W2) piping and associated valves. Replacement of the coarse bubble channel mixing system with a compressed air mixing system. MWMC Aeration System Upgrades Invitation to Bid P80113 00111 - 2 Replacement of fine bubble diffuser discs or fine bubble diffuser system in Aeration Basins 3, 4, 7 and 8 (Bid Alternates 4 and 5). Replacement of the instrument air system. Replacement of building mechanical and plumbing systems. Provision of air conditioning in spaces or enclosures containing electrical equipment sensitive to temperature. Electrical work associated with equipment replacement and upgrades. Instrumentation and control work associated with equipment replacement and upgrades. Upgrades to electrical distribution equipment associated with the aeration system. Upgrades to the aeration system instrument communications system to PROFINET and associated actuators and instruments with PROFINET compatible equipment. Installation of a fire alarm system.

Architectural Services Gray Courthouse Improvements

4/15/25
2:00pm

Contact: Eric Nielsen
Phone: (541)-330-8252
E-Mail: eric.nielsen@deschutes.org

Bend, Or.

Addendum:1

Description: To select one A/E Team for design and construction improvements at the Gray Courthouse building (the "Project") with the following program elements:

- 1) Accessibility and drainage improvements to the parking lot.
- 2) Tenant improvement based on the Level 1 and Level 2 "Preferred Design Option" floor plans attached as Exhibit 2, flooring replacement throughout the building, LED upgrade to interior and exterior lighting, and rooftop mechanical unit replacement at the basement mechanical room.
- 3) Recommended seismic upgrades in the Structural Evaluation Report.
- 4) Building envelope condition assessment, recommendations, and design documents for repairs.
- 5) Roofing removal and replacement.
- 6) Construction cost estimates during the design phase.

Homes for Good Heeran Center HVAC System Upgrade

4/15/25
2:00pm

Contact: Jared Young
Phone: 541-852-2879
E-Mail: jyoung@homesforgood.org

Pre-Bid: Non-Mandatory 4/1 10am 2222 Coburg Rd, Eugene, OR 97401. A site visit will immediately follow.

Eugene, Or.

Description: Replace existing water source heat pumps, boilers, cooling tower, building automation system, associated electrical requirements, provide new makeup air unit, and other work indicated in the Contract Documents.

Redmond Wetlands Complex Project

4/15/25
2:00pm

Contact: Tina Kirchner
Phone: 541-504-2050
E-Mail: tina.kirchner@redmondoregon.gov

Pre-Bid: Mandatory 3/5/25, 9:30am in Conference Room 105, City Hall, 411 SW 9th Street, Redmond, Oregon

Redmond, Or.

Description: Construct new headworks and disinfection structures, 36 acres of lagoons, 90 acres of wetlands, administrative and maintenance support facilities, upsize 3 miles of existing 24"-diameter gravity sewer main to 48"-diameter, and public access amenities.

Addendum:6

Maple Leaf Subdivision Water Storm Sewer Install

4/15/25
2:00pm

Contact: Ralph Dunham
Phone: (541) 756-8586
E-Mail: rdunham@northbendcity.org

North Bend, Or.

Description: Installation of 833 LF of 8" PVC SS Pipe, 264 LF of 4" PVC SS Laterals, 2 EA 48" SS Manholes, other sanitary sewer appurtenances, 443 LF of 12" PVC SD Pipe, 1 EA 48" SD Manhole, 5 EA SD Catch Basins, other storm drain appurtenances, 955 LF of 6" C900 Waterline, 2 EA Fire Hydrants, 300 LF of 2" SDR 9 HDPE Waterline, 27 EA Service Connections, and other waterline appurtenances.

Rooted in Ironhorse Water & Sewer Line Improve

4/15/25
2:00pm

Contact: Lori Ontko
Phone: 541-447-2340
E-Mail: lontko@cityofprineville.com

Pre-Bid: Mandatory 4/7 2pm in the City of Prineville, Council Chambers located at 387 NE Third Street, Prineville, OR

Prineville, Or.

Description: 1462 LF 8" C-900 water line including two new services & appurtenances, two ea. hydrant assemblies, 744 LF 8" 3034 PVC gravity sewer, four ea. 48" standard manholes, one ea. 6" sanitary sewer lateral, ten ea. 4" sanitary sewer lateral.



When You Hear That Crash, Think
Bill's
GLASS
&
WINDSHIELDS
www.BillsGlass.com

AUTO GLASS
HOME GLASS
COMMERCIAL
&
EMERGENCY
BOARD UP

MEDFORD
541-773-5881

ASHLAND
541-488-2500

GRANTS PASS
541-479-9679



NOW SERVICING EUGENE!

We're proud to expand our services into the Eugene market, bringing the region unparalleled expertise and value in water heater solutions.

YOUR PARTNER FOR WATER HEATER SOLUTIONS

WHY CHOOSE PACE SUPPLY?

- ✓ **Largest Commercial Gas and Electric Inventory in Oregon.**
- ✓ **Trusted brands and reliable products.**
- ✓ **A dedicated Water Heater team including delivery, sales, and warranty support.**
- ✓ **Ask us about our 24/7 Commercial Water Heater Delivery Service.**



**Plumbing | Finish | Fire Protection & Fabrication | HVAC | Hydronics | Industrial | Irrigation
Pipe Supports | Pipe, Valves, & Fittings | Premier Bath & Kitchen | Premier Pump | Wastewater
Water Heater Solutions | Water Treatment | Waterworks**

WATER HEATER SOLUTIONS

(844) 987-4328
waterheaters@pacesupply.com
PACESUPPLY.COM

MEDFORD BRANCH

(541) 524-4501
medford@pacesupply.com
5245 Crater Lake Hwy, Medford, OR 97502



Multi Site Trash Compactors

4/15/25
2:00pm

Contact: Diana McElhinney
E-Mail: CIP@4j.lane.edu

Pre-Bid: Mandatory 4/3 3pm in front of the school at Buena Vista Elementary School, 1500 Queens Way, Eugene, OR

Eugene, Or.

Description: All sitework and construction of (4) steel structures for housing trash compactors. Additionally, there are two existing compactor structures / sites that require modifications.

Septic Tank & Water Pressure System Project

4/15/25
3:00pm

Contact: Hannah Ruiz
Phone: 541-783-2219 EXT 118
E-Mail: procurement@klamathtribes.com

Chiloquin, Or.

Description: Construction services on one homesite for a new septic tank system.

McCullough Creek Bridge Replace Reuben Rd.

4/16/25
8:30am

Contact: Tiffany Dean
Phone: (541) 440-4528
E-Mail: tiffany.dean@douglascountyor.gov

Douglas Co. Or.

Description: Install and maintain temporary traffic control and erosion control measures, replace bridge structure, construct guardrail, excavate and repair roadway embankment, construct aggregate base and asphalt concrete pavement.

Multi Site Parking & Accessible Site Upgrades

4/16/25
2:00pm

Contact: Danny Palanuk
Phone: (541) 790-7417
E-Mail: palanuk_d@4j.lane.edu

Pre-Bid: Non-Mandatory 4/9 2pm in front of the school at Monroe Middle School, 2800 Bailey Ln, Eugene, OR.

Eugene, Or.

Description: Parking and Pathways upgrades at Multiple Eugene School District 4J Sites.

Fire Alarm Systems Safety Inspections

4/16/25
3:00pm

Contact: Jim McNamara
Phone: (541) 552-6700
E-Mail: sou-rfp@sou.edu

Ashland, Or.

Description: Perform functional testing and inspections on the existing fire alarm systems on 32 buildings on the SOU Campus. Contractor shall perform a functional test of the following installed equipment in accordance with ICC and NFPA 72 standards:

- Fire alarm control panels
- Standby batteries
- Remote annunciators
- Digital communicators
- Supplemental power supplies
- Interconnections and relays
- Manual pull stations
- Heat detectors
- Duct smoke detectors
- Sprinkler-water flow switches (connection only)
- Sprinkler-Tamper switches (connection only)
- Bells
- Horns / strobes
- Door hold open devices
- Interconnections with special locking devices



General Contractor

P: (541)778-8676

E: Lynxgeneralcontracting@gmail.com

Licensed, Bonded, Insured.

Bend, Klamath Falls, Medford.

Rogue Community College RFQ Preferred Contractors

4/17/25
10:00am

Contact: Jodie L Fulton
Phone: (541)956-7200
E-Mail: jfulton@roguecc.edu

Grants Pass, Or.

Description: To obtain proposals from qualified contractors interested in providing services to Rogue Community College District on an as-needed basis. The College's Department of Facilities Management, Planning, and Construction is providing interested contractors an opportunity to provide maintenance and minor construction services to the College by being qualified as a Preferred Contractor. Preferred contractors shall be placed on a preferred list and called to provide services on an as-needed basis over a three-year period beginning July 1, 2025.

Water Distribution System Improvements

4/17/25
2:00pm

Contact: Wesley Miller
Phone: 530) 244-0202
E-Mail: wmill@paceengineering.us

Pre-Bid: Non-Mandatory 3/26 10am at the City of Mt. Shasta City Hall.

Mount Shasta, Ca.

Description: The Project consists of constructing up to ±1,490 feet of 12-inch water main, ±7,135 feet of 8-inch water main, ±781 feet of 6-inch water main, ±1,320 feet of 4-inch water main, ±450 feet of 2-inch water main, ±4,000 feet of water services, and 26 private water service reroutes; installing two pressure reducing valve (PRV) stations, ten fire hydrants, and other water system appurtenances; and performing ±95 field compaction tests.

EWEB MVA Transformer

4/17/25
2:00pm

Contact: Sandra Hahn
Phone: (541) 685-7163
E-Mail: sandra.hahn@eweb.org

Eugene, Or.

Description: EWEB wishes to procure a 21/28/38 MVA GSU transformer for use at its International Paper Turbine Generator project in Lane County, Oregon. A deenergized tap changer will be required and the unit must be designed to operate with natural ester fluid.

Transmission Water Main Replace 23rd & Hayden Bridge

4/17/25
2:00pm

Contact: Wendy Lopez
Phone: (541) 685-7150
E-Mail: wendy.lopez@eweb.org

Eugene, Or.

Description: Removing a section of the existing 45-inch transmission main along the Hayden Bridge Filtration Plant easement to the EWEB easement at 33rd St, and for installing a new 45-inch steel pipe in its place. Additionally, the project includes extending the 42-inch transmission main and replacing the existing 16-inch distribution main on E 23rd Ave between Alder St and Emerald St.

Wilson
Equipment



Bobcat.

DOOSAN.

Family owned & operated since 1983! We cover all your needs from Dealership Parts & Service for DOOSAN and BOBCAT, 10 Axle Semi Truck Heavy Hauling, Rental & Sales of NEW & USED late model quality excavation & Construction equipment. Competitive rental rates along with the finest in customer service. Short or long term rentals available. Fast and affordable delivery. Partnering with our customers to bring them affordable solutions for their construction needs.

SOUTHERN OREGON'S DOOSAN & BOBCAT DEALER

******* NEW AND USED EXCAVATORS *******

***** Mini EX:** SIZES STARTING AT 28" Wide @ 2600#
Angle Blade, Enclosed Cab, A/C, Thumb, Breaker, Quick Change Couplers & Controls.

***** Mid EX:** SIZES STARTING AT 18,000#
RUBBER TRACK & BLADES AVAILABLE, Thumb, Quick Change Couplers & Controls, Breakers & Plates

***** Large EX:** SIZES UP TO 200,000#
Thumb, Quick Change Coupler & Controls. Breakers plates, brushers, mulchers and trench wheels!!!

******* NEW & USED BOBCATS *******
Skid Steers; Tracks or Tires, Enclosed Cab Heat & A/C Breaker, Grapple, Forks, Auger, Brushing Mowers ETC

******* DOZERS *******
***** D3 D4 D5 D6 D7 D8 D9 D10 D11 *****
Well optioned; Cab, A/C Heat, straight & U blades Rippers, Slope Boards & Winches!!!!

******* NEW AND USED WHEEL LOADERS *******
***** UP TO 115,000#, BUCKET & FORK OPTIONS**
******* NEW AND USED ARTIC HAUL TRUCKS *******

30, 35 AND 40 TON 6X6 WITH GATES AVAILABLE
******* GRADERS *******

Cab, Scarifier, Ripper AWD & Laser available
***** ROLLERS - SIZES FROM 48" TO 84"**
Smooth or Pad drum. Single or double drum.
***** BACKHOES *****

Enclosed Cab, 4X4, Ext Hoe, Pilot Controls, aux hyd
***** REACH FORKLIFTS *****

6,000 to 10,000 capacity, 43'-55' lift, enclosed cab
***** WATER TRUCKS - DUMP TRUCKS *****

***** EQUIPMENT TRAILERS - DUMP TRAILERS**
On the web ---- www.wilstonequipment.net
JUST CALL US !!! (541) 830-3966



GLASS & MIRROR LLC

1170 Knutson Ave, Suite C

Medford, OR. 97504

(541) 500 - 1995

EMAIL: mike@sogam21.com



1/2" Clear Tempered Glass Railing



Follow us on: @SOGAM21



We are Southern Oregon's Largest Commercial Glass Company with over 80+ years of combined experience we are focused on Quality & Service at Affordable Prices

New Product

IG Railing LED Glass Railing Spigots with Low Iron Clear Tempered Glass

FOR ALL YOUR GLASS NEEDS

Fogged Insulated Glass Replacement

24/7 Board Up Service

Custom and Standard Mirrors

Mirror's In Stock from 42x120 up to 84 x 130

Glass Table Tops

1/2" Frame-less Euro Shower Doors

Alumax & Arizona Shower Doors

Fire Rated Glass

Bullet Resistant Glazing

1/2" Glass Railing Systems Interior & Exterior

Residential Track Home Mirrors & Shower Doors

Screen Repairs

Glass White Boards & Glass Black Boards

All Glass Office Partitions

All Glass Wine Rooms



#sogamgood

Utility Line Clearance 8 & 3 Crews

4/18/25
2:00pm

Contact: Kristin Kokkeler
Phone: (541) 685-7107
E-Mail: kristin.kokkeler@eweb.org

Eugene, Or.

Description: Providing Utility Line Clearance Tree Pruning and Removal, Stump Grinding and Row Mowing along EWEB transmission and distribution power lines on an ongoing regular basis.

Big Creek Rd. Culvert Replace N Fork Siuslaw

4/22/25
10:00am

Contact: Steven Templin
Phone: (541) 682-6995
E-Mail: ecs-
construction@lanecountyor.gov

Lane Co. Or.

Description:

1. Implement temporary traffic control measures.
2. Implement temporary erosion and sediment control measures.
3. Implement temporary water management plan.

4. Install CIP concrete footings and stem walls.
5. Construct engineered streambed.
6. Install structural plate arch.
7. Place geotextile, aggregate base and asphalt concrete pavement.

North Adams Streetscape Improvements Phase

4/22/25
2:00pm

Contact: Tess Guyer
Phone: 541-269-1166 x0221
E-Mail: tguyer@hge1.com

Pre-Bid: Mandatory 3/18 10am at the Coquille Public Library at 259 N. Adams Street, Coquille, OR

Coquille, Or.

Description: Removal of overhead utilities along North Adams Street from the intersection at Highway 42 through the intersection of E. 3rd Street. Improvements include placing overhead utilities underground, electrical service upgrades to existing buildings, upgrades to the existing sanitary sewer system, upgrades to the existing water system, and other improvements to accommodate the preparation of the complete buildout for Phase 2 improvements.

Addendum:1

Bell Springs Road Storm Damage Repair

4/22/25
2:00pm

Contact: Matthew Seno
Phone: 707-445-7377
E-Mail: pwengineering@co.humboldt.ca.us

Humboldt Co. Ca,

Description: The work to be done consists of traffic control systems, installing geogrid reinforcement, constructing subdrainage, and erosion control items. The Engineer's Estimate for this work is: \$246,200.

Viking

CONCRETE CUTTING INC.

Brokk 90

- Remotely controlled complex robotic device.
- One of the most capable machines for demolition in confined spaces.
- Capable of outproducing a full crew of conventional labor.
- Reduces the risk of injury associated with using manual labor.
- Reduces human exposure in harsh environments.



Call to discuss your upcoming projects.

Klamath Falls: 541-884-1399 • Medford: 541-773-2420
www.vikingconcretecutting.com

OR LIC# 162173 CAL LIC# 568236



541-951-5924

HarleyNielsenConstruction@gmail.com
CCB# 232123

Mattole Rd. Storm Damage PM 11.73-76

4/22/25
2:00pm

Contact: Matthew Seno
Phone: 707-445-7377
E-Mail: pwengineering@co.humboldt.ca.us

Humboldt Co. Ca. **Description:** The work to be done consists of traffic control systems, clearing and grubbing, removing, adjusting or reconstructing existing facilities, installing new retaining walls with ground anchors, reinforcing the embankment with geosynthetic material, installing deep sub-drainage, installing barriers and end treatments, installing drainage and underdrains, placing rock slope protection, reconstructing and widening pavement, placing thermoplastic stripes, and erosion control items. The Engineer's Estimate for this work is: \$1,458,586.

North 10th St. Improvements

4/22/25
2:00pm

Contact: Greg Graves
Phone: 541-423-1022
E-Mail: greg.graves@centralpointoregon.gov

Central Point, Or. **Description:** Design and construction of the North 10th Street Improvements The project involves the construction of a multi-use path for bicycle and pedestrian travel, upgrading existing ADA ramps and installing new ADA ramps, installation of storm drain pipe and installation of stormwater quality structures for stormwater containment. Project limits are North 10th Street from Hazel Street to Lathrop Drive.

Klamath County Economic Development Services

4/22/25
2:00pm

Contact: Leslie Barlow-Hunter
Phone: (541) 851-3693
E-Mail: lbarlow-hunter@klamathcountyor.gov

Klamath Falls, Or. **Description:** Klamath County is seeking organizations to accomplish the goals of: 1) recruitment of new industrial and commercial businesses to the county; 2) assist existing industrial and commercial businesses with expansion and retention in order to be more competitive; 3) work in collaboration with regional economic development organizations and Business Oregon to achieve goals 1 and 2 above.

PSE
CONSULTING ENGINEERS, INC.
WWW.STRUCTURE1.COM

- Modular
- Residential
- Commercial
- Shipping Containers
- Light Gauge Steel (LGS)

Custom Home Design!

541.850.6300 | MT2@STRUCTURE1.COM | WWW.STRUCTURE1.COM



Hello Neighbor,



If you have any questions or concerns about the current project, please feel free to give us a call at: 541-240-8977.

HOMEMASTERS is currently in your neighborhood performing a roof, gutter, siding, or solar installation. We wanted to take this opportunity to introduce ourselves.



Services HOMEMASTERS Offers:



- Roof Replacement
- Roof Repair
- Roof Cleaning & Maintenance



- Gutter Replacement
- Gutter Repair
- Gutter Guard Installation



- Siding Replacement
- Siding Service



- Window Replacement
- Window Service



- Solar System Installation
- Solar System Service



- Fencing Replacement
- Fencing Repair
- Fencing Install

HOMEMASTERS.COM



Scan the QR Code for a
FREE Roof and Attic Inspection!



City of Malin Municipal Well Construction

4/22/25
2:00pm

Contact: Carmen Tague
Phone: (541) 947-4407
E-Mail: ctague@shn-engr.com

Malin, Or.

Description: The work consists of 107 lineal feet of 22-inch borehole, 110 feet of 16-inch blank casing, 5 cubic yards of 16-inch annular seal, 715 lineal feet of 16-inch borehole, 810 lineal feet of 10 inch perforated or blank casing, well development and testing, and other related work.

Armitage Park Water Improvements

4/22/25
2:00pm

Contact: Ashleigh Riolo
E-Mail: ashleigh.riolo@lanecountyor.gov

Pre-Bid: Mandatory 4/1 11am at Armitage Park: Day-Use Parking Lot: 90064 Coburg Rd., Eugene, OR

Eugene, Or.

Description: Utility improvements to upgrade the existing water system at Armitage Park. Improvements will include water pipe replacement and trench resurfacing. Contractor to install new water lines prior to water shutoff. Water shutoff and final connection to be coordinated with EWEB and Lane County Parks.

Burney Library Roof Solar & Generator Addition

4/22/25
3:00pm

Contact: Corri Vandiver
Phone: 530-245-7120
E-Mail: cvandiver@cityofredding.org

Burney, Ca.

Description: Installation of a new standby generator with associated infrastructure at the Burney Library. In addition, the library roof will be replaced with a combination of PVC membrane and composite shingle material, and a photovoltaic system will be installed. There are three Additive Alternates that are included in the project if the funding allows. The following items are Additive Alternates – Metal Trim, Roof Heat Tape, and Roofing Ridge Vent.

**KNIFE RIVER
MATERIALS**
AN MDU RESOURCES COMPANY



FREE
ESTIMATES

- SITE WORK
- ASPHALT PAVING
- AGGREGATES
- READY MIX CONCRETE
- BUILDING MATERIALS STORE

Main Office:
541-770-2960

Ready Mix Concrete:
541-779-2303

Building Materials Store:
541-282-0656

OR CCB# 56603 CSLB# 567735

3959 Hamrick Road, Central Point OR 97502

On Call Construction Services RFQ

4/23/24
2:00pm
Contact: Tina Kirchner
Phone: 541-504-2050
E-Mail: tina.kirchner@redmondoregon.gov

Redmond, Or. **Description:** The City of Redmond requests qualifications (RFQ) from qualified consultants to provide On-call Construction Inspection Services for select Capital Improvement Projects (CIPs), portions of CIPs, and/or private development construction projects that begin construction from June 2025 to May of 2028 with the possibility of two (2), one-year renewals after May 2028.

HSIP Pedestrian Improvement Project

4/24/25
2:00pm
Contact: Andrew Leighton
Phone: (707) 464-9506 x229
E-Mail: aleighton@crescentcity.org

Crescent City, Ca. **Description:** Installation of new and replacement curbs, gutters, sidewalks, and pedestrian crossings.

Staats Street Water Main Replace

4/29/25
2:00pm
Contact: Michelle Elpi-Trainor
Phone 541-317-3019
Pre-Bid: Non-Mandatory 4/14 10am via Teams

Bend, Or. **Description:** 1,240 linear feet of 12-inch ductile iron water main, 170 linear feet of 8-inch ductile iron water main, new hydrants, appurtenant valves and fittings, water main tie- ins with existing water system, 5 water service connections including reconnecting to the existing service lines, full street replacement including reconditioning of existing base rock and placing new hot mix asphalt concrete, coordination with existing utilities, restoration of impacted utilities, infrastructure and landscaping, traffic control, localized curb replacement, stormwater infrastructure including a drillhole retrofit, and catch basins.

Pony Creek Road Improvements

4/29/25
2:00pm
Contact: Darin Nicholson
Phone: (541) 266-8601
Email: dnicholson@civilwest.com
Pre-Bid: Non-Mandatory 4/15 10am on site, near North Bend High School.

North Bend, Or. **Description:** Construct approximately 510 lineal feet of 8-inch to 12-inch diameter storm drain piping, four new storm drain manholes, and seven new catch basins; construct approximately 700 lineal feet of new 18" Sanitary Sewer piping and one new manhole; abandon existing sewer lines in place and remove manholes as shown on the Plans; remove and replace approximately 2,700 square feet of concrete sidewalks and construct new curb ramps where shown on the Plans; cold plane pavement removal of approximately 4,340 square yards of existing pavements; construct new asphalt concrete pavements within the entire project area, totaling approximately 6,450 square yards.

Pleasant Hill High School Gym Seismic Rehab

4/29/25
5:00pm
Contact: Jim Crist
Phone: 541-736-0788
E-Mail: jcrist@pleasanthill.k12.or.us
Pre-Bid: Mandatory 4/11 10am at the Pleasant Hill High School Gymnasium, located at 84455 N Enterprise Road, Pleasant Hill, OR

Pleasant Hill, Or. **Description:** The building portion in scope consists of approximately 18,600 square foot, single-story building containing locker rooms, offices, storage rooms, mechanical rooms, concessions, a gym, and other associated spaces. The building was originally constructed in 1961 and consists of wood framing and unreinforced masonry structure. The intent is to strengthen the building to an Immediate Occupancy seismic performance level.

Water Supply & Storage Improvement Project


5/9/25
2:00pm

Contact: Erin Kiser
Phone: (530) 244-0202
E-Mail: ekiser@paceengineering.us

Pre-Bid: Mandatory 4/4 10am at the City of Yreka City Hall Council Chamber.

Yreka, Ca.

Description: Constructing a new 1,000,000-gallon welded steel tank, a 250,000-gallon welded steel tank, booster pump station modifications, one well and well building, and one pressure-reducing valve station; installing 410 feet of 12-inch water main, 2,900 feet of 8-inch water main, and two fire hydrants; existing tank demolition; and miscellaneous improvements, complete.
Engineer's Estimate: \$5,550,000 to \$6,150,000.



EAC Rock Production

5/13/25
10:00am

Contact: Jeremy Morris
Phone: 541-883-4696
E-Mail: jmorris@klamathcounty.org

Klamath Co. Or.

Description: Producing 22,900 cubic yards of 3/8"- #4 chip rock and stockpiling it at the various locations in Klamath County. The engineers estimate for this project is \$950,000 - \$1,150,000.

Powers Sewer River Crossing

5/13/25
2:00pm

Contact: Stephanie Patterson
E-Mail: admin@cityofpower.com

Pre-Bid: Non-Mandatory 5/2 1pm on site.

Powers, Or.

Description: Installing 40 cubic yards (cy) of concrete being placed in approximately 100 linear (LF) (0.0.1 acre) of the SF Coquille River for repairing the sewer line encasement. The Contractor must comply with the requirements of a DEQ 401C Water Quality Certification, a DSL Removal and Fill Permit, and all conditions and project description in the Army Corp/DEQ/DSL.

KRC Fence Reconstruction

5/20/25
2:30pm

Contact: Lorri Schoellkopf
Phone: 503-808-6497
E-Mail: lschoellkopf@blm.gov

Pre-Bid: Mandatory 4/29 9am Camp 4/Highway 66 junction (west of Keno, OR). Site visit point of contact: Dani Balin, 458-290-1788, dbalin@blm.gov.

Klamath Co. Or.

Description: The objective of this project is to rebuild approximately nine miles of barbed wire fence along the Klamath River Canyon Rim. The fence would meet specifications to serve as an appropriate barrier to cattle while allowing wildlife to freely move.

Addendum:1

US101 OR540 ADA Curb Ramps Phase 2

5/28/25
9:30am

Contact: Megan Saunders
Phone: 971-446-1375
E-Mail: megan.saunders@odot.oregon.gov

Pre-Bid: Non-Mandatory 4/2 1pm via MS Teams

Coos Co. Or.

Description: Requesting Statements of Qualifications from entities interested in submitting Design-Build Proposals for a Design-Build Contract for the US101/OR540 ADA Curb Ramps (Coos Bay/North Bend), Phase 2 Project. The purpose of the Project is to remediate curb ramps located throughout ODOT Region 3.

Advertise Your Business!

Get a great rate in front of a
targeted audience and make
your business

SHINE!

Full Banner \$80
10 1/2" x 3"

*All Rates are by the month
Measurements are approximate

Business Card \$50

2"

3 1/2"

1/2 Banner \$65

5 1/4"

8"

3"

Full Page

\$100

10 1/2"